

SUBMITTAL PACKAGE

CITY OF LAUDERHILL



NW 82nd Ave. Water Main Replacement - Phase I
BID #2025-004 | October 31, 2024 | ENCO, LLC





TABLE OF CONTENTS

TAB #1 Bidder's Qualification Statement (Form 00420)

See attached

TAB #2 Statement of Capabilities

See attached

TAB #3 Specific Related Experience of the Firm

See attached "References" table

TAB #4 Current Workload

See attached "Contracts on Hand" table

TAB #5 Cost Schedule (Form 00300A)

See attached

TAB #6 Bid Bond and Form 00401

See attached

TAB #7 Financials

Attached as a separate pdf file

TAB #8 Attachments

1. Non-Collusive Affidavit (Form 00480)
2. Confirmation of Drug-Free Workplace (Form 00485)
3. Signature Page (Form 00300)
4. List of Sub-Contractors (Form 00421)
5. References (Attachment - G) (This Attachment not found in bid docs. References listed in Tab #3)
6. Acknowledgment of Addendums (Form 00900) Not Applicable per bid Documents
7. Certificate of Insurance
8. License
9. Resumes
10. Equipment
11. FDOT DBE
12. County Business Enterprise CBE
13. Section 2 Procedures
14. Sworn Statement Pursuant to Section 287.133(3)(a), Florida Statutes, on Public Entity Crimes (Form 00402)
15. Litigation History Form (Form 00450)
16. Trench Safety form (Form 00403)
17. Debarment Certification (Form 00490)
18. Certified Resolution (00495)
19. Acknowledgment of Conformance with O.S.H.A Standards (Form 00650)

**DOCUMENT 00101
PROPOSAL CHECKLIST**

**BID 2025-004
NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I**

COMPANY NAME: ENCO, LLC

PHONE: (954) 342-2466

EMAIL: wsanchez@encollc.com

BEFORE SUBMITTING YOUR BID PLEASE ENSURE THE FOLLOWING:

A check mark indicates your compliance.

- ☒ 1. The Bid Package was read in its entirety
- ☒ 2. Certificate and Signature Page 00300 was completed and attached
- ☒ 3. Cost Schedule Form 00300A was completed and attached
- ☒ 4. Bid Bond was obtained and sheet 00401 was completed
- ☒ 5. Public Entity Crimes Affidavit Sheet 00402 was completed and notarized
- ☒ 6. Proposers Qualification Form 00420 was completed. Evidence of Insurance and copies of applicable licenses are attached.
- ☒ 7. Sub Contractor List 00421 was completed and attached
- ☒ 8. Litigation History form 00450 was completed and attached
- ☒ 9. Non collusive affidavit 00480 was completed and attached
- ☒ 10. Debarment certification 00490 was completed and attached
- ☒ 11. Signature Page was completed and attached
- ☒ 12. Confirmation of Drug-Free Workplace completed and attached
- ☒ 13. Certified Resolution 00495 was completed and attached
- ☒ 14. Financials attached and Submittal Instructions (Form 00101A) adhered to
- ☒ 15. All Addenda were received and acknowledged
- ☒ 16. Complete BID package submitted via IonWave

**FAILURE TO PROVIDE THE REQUESTED DOCUMENTS MAY RESULT IN YOUR BID BEING
DEEMED NON-RESPONSIVE.**

THIS PAGE SHOULD BE RETURNED WITH YOUR BID

END OF DOCUMENT

TAB #1
Bidder's Qualification Statement
(Form 00420)

DOCUMENT 00420
BIDDERS QUALIFICATION FORM
NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I
BID 2025-004

BIDDER shall furnish the following information. Failure to comply with this requirement will render Bid non-responsive and shall cause its rejection. Additional sheets shall be attached as required.

PROPOSER'S Name and Principal Address:

ENCO, LLC

5411 SW 25th Court, Pembroke Park, FL 33023

Contact Person's Name and Title: Wilson Sanchez

BIDDER'S Telephone and Fax Number: 954-445-0579

BIDDER'S Email: wsanchez@encollc.com

BIDDER'S License Number: CGC060832

(Please attach certificate of competency and/or state registration.)

BIDDER'S Federal Identification Number: 01-0632027

Number of years your organization has been in business, in this type of work: 22

Names and titles of all officers, partners or individuals doing business under trade name:

Wilson Sanchez P.E., Managing Member

Lucio Micolta, Managing Member

The business is a: Sole Proprietorship ☐ Partnership ☐ Corporation ☒

Name, address, and telephone number of surety company and agent who will provide the required bonds on this contract:

Agent: Warren Alter, 5979 NW 51st Street, Suite 202, Miami Lakes, FL 33014, 305-517-3798

Surety: Arleen Rios, Great American Insurance Group Tower, 301 E. Fourth St., Cincinnati, Ohio 45202, 786-748-9695

Please answer all questions as completely as possible, using attachments as necessary or required.

1. How many years has your organization been in business as a Contractor? Please attach all certifications, licenses, endorsements etc. as ~~(Attachment No. 1)~~
22 years.
Refer to the following in Tab #8:
- Attachment 11 & 12: Certifications
- Attachment 8: GC license

2. Describe the last project of this nature you have completed?
Installation of approximately 11,150 LF of 6", 8" and 12" DIP for water and sewer mains, with roadway reconstruction, as well as milling & resurfacing for the Broward County Aviation Department.

Please refer to References; Tab #3.

3. Have you ever failed to complete work awarded to you: If so, where and why?

No

4. Name three individuals or corporations for which you have performed work and that will attest to your company's performance (list company name, contact person(s), phone#, and email.):

Broward County Aviation Department, Andrew Chiwara, (954) 270-3334, achiwara@broward.org

City of Pompano, Anthony Alhashem, (954) 786-4029, anthony.alhashemi@copbfl.com

City of Lauderdale, Martin J. Cala, (954) 730-2961, jmcala@lauderdale-fl.gov

5. List the following information concerning all contracts on hand as of the date of submission of this proposal. (In case of co-venture, list the information for all co-ventures).

<u>NAME OF PROJECT</u>	<u>OWNER</u>	<u>TOTAL CONTRACT VALUE</u>	<u>CONTRACTED DATE OF COMPLETION</u>	<u>% COMPLETION TO DATE</u>
--------------------------------	--------------	-------------------------------------	--	-------------------------------------

Please refer to Tab #4, Contracts on Hand Table.

(Continue list on inset sheet if necessary)

(as ~~Attachment No. 2~~ See Tab #4)

6. Have you personally inspected the proposed work and have you a complete plan for its performance?

Yes

7. Will you sublet any part of this work? If so, please list subcontractors in Document 00421.

Yes. Please refer to Tab #8, Attachment #4.

8. What equipment do you own that is available for the work?

Please refer to Tab #8, Attachment #10

9. What equipment will you purchase for the proposed work?

None

10. What equipment will you rent for the proposed work?

None

11. Attach the Financial Statement of the undersigned to this document and furnish the name and telephone number of the individual who can best answer questions regarding this statement:

Financial Statements submitted as a separated attachment and labeled confidential.

~~(as Attachment No. 3)~~ See Tab #7

12. State the true, exact, correct, and complete name of the partnership, corporation or trade name under which you do business, and the address of the place of business. (If a corporation, state the name of the President and Secretary. If a partnership, state the name of

all the partners. If a trade name, state the names of the individuals who do business under the trade name. It is absolutely necessary that this information be furnished.)

ENCO, LLC

Correct Name of Bidder

(a) The business is a (Sole Proprietorship, Partnership, Corporation)

Limited Liability Company (LLC)

(b) The address of principal place of business is

5411 SW 25th Court

Pembroke Park, FL 33023

(c) The names of the corporate officers, or partners, or individuals doing business under a trade name, are as follows:

Lucio Micolta

Wilson Sanchez

13. State your current insurance Experience Risk Modifier (ERM)

1.0

14. State your current bonding capacity

13 Million

15. State your current bonding obligations

6 Million

16. State your current bonding rate (%)

2%

The undersigned guarantees the truth and accuracy of all statements and answers herein contained.

By Wilson Sanchez
Managing Member

(Signature of Bidder)

END OF DOCUMENT

TAB #2
Statement of Capabilities

STATEMENT OF CAPABILITIES

ENCO, LLC is submitting a proposal for the construction of NW 82nd Avenue Water Main Replacement – Phase I. ENCO’s goal is to effectively work with the City to successfully complete this project on time and on budget, all while maintaining a favorable relationship with the City’s residents and project’s neighbors.

ENCO, LLC is a minority owned firm with certifications from various agencies through out the state including the Broward County (County Business Enterprise, CBE) and the Florida Department of Transportation (Disadvantage Business Enterprise, DBE and Minority Business Enterprise, MBE).

We pride ourselves in our in-house engineering talent, with over 100 years of combined experience. Locally, we have successfully completed projects of similar size and scope, including the NW 47th Avenue Improvements (\$3.2 M) which improved approximately 2,180 L.F. of DIP water main for the City of Lauderhill. In addition, ENCO has completed several other neighborhood improvements with brand new sidewalks, utilities (water main and sewer laterals and drainage), lighting, signage, irrigation, and landscaping. Our engineers know how to handle projects with multiple phases requiring attention detail, and coordination with other disciplines. Our management team is always accessible and highly involved in all projects, assuring Clients faster mobilization and efficient project execution. Additionally, ENCO has its own fleet of equipment. We perform routine maintenance and service on all our units, so Clients can rest assured no faulty equipment will be present at the job site.

With a small, but highly experienced labor force ENCO offers direct access to the management team, resulting in a more competitive price point through efficient use of resources and workers, faster mobilization, and project execution. Not only does ENCO excel in the industry, but is also active in the community through volunteering opportunities including teaching children about working in construction and engineering. As your review our Proposal, we hope you keep in mind our devotion to customer satisfaction and competitive edge that will make your experience with us outstanding.

TAB #3
Specific Related Experience of
the Firm

REFERENCES

NOTE: ALL PROJECTS WERE COMPLETED AS PRIME CONTRACTOR

1	2	3	4	5	6
Project name, Location & Description	Owner name, address & phone number	Nature of Work	Design Architect and/or Design Engineer	Final Contract Price	Contract Duration
Name: FLL N. Perimeter Rd Water Main Improvements Location: Broward County Prime Contractor: ENCO, LLC Description: Installation of approximately 11,150 LF of various sizes of DIP and sewer mains, with roadway reconstruction, as well as milling & resurfacing. Contract objective: Construction of water main which was accomplished. Challenges: Conflicts with existing utilities that were resolved.	Broward County Aviation Department 320 Terminal Drive, Suite 200 Ft. Lauderdale, FL 33315 Andrew Chiwara C (954) 270-3334 achiwara@broward.org	Roadway, drainage, water main	Engineer: Keith & Associates Dean Koggan, P.E. W (954) 788-3400 dkoggan@keithteam.com	\$ 3,187,506.34	Start Date: June 2021 End Date: September 2022
Name: NW 47th Avenue Improvements Location: Lauderhill, FL Prime Contractor: ENCO, LLC Description: Reconstruction of approximately 1.5 miles of roadway including drainage, water, sewer, landscape, irrigation, lighting, pavement marking and signage. Installed 2,180 LF of DIP. Contract objective: Construction of water main which was accomplished. Challenges: Conflicts with existing utilities that were resolved.	City of Lauderhill 5581 W. Oakland Park Lauderhill, FL 33313 Martin J. Cala W (954) 730-2961 jmcala@lauderhill-fl.gov	Roadway, drainage, water main	Engineer: Langan Michael Carr, P.E. W (954) 320-2120 mcarr@langan.com	\$ 3,199,636.00	Start Date: August 2018 End Date: August 2020
Name: Avondale Stormwater Improvements Location: Pompano Beach, FL Prime Contractor: ENCO, LLC Description: Roadway project including excavation, paving, grading, drainage, concrete sidewalks, curb & gutter, pavement marking, signage and a stormwater pump station. Contract objective: Construction of drainage system was accomplished. Challenges: Conflicts with existing utilities that were resolved.	City of Pompano 1201 NE 5th Avenue Pompano Beach, FL 33060 Anthony Alhashemi W (954) 786-4029 Anthony.Alhashemi@copbfl.com	Roadway, drainage, pump station, utilities	Engineer: Chen Moore and Associates Jason McClair, P.E. W (954) 730-0707 ext. 1003 jmccclair@chenmoore.com	\$ 3,189,326.33	Start Date: January 2028 End Date: May 2019
Name: Forest Hills Elementary Location: Coral Springs, FL ENCO was the Prime Contractor Description: Water main extension of 50 LF DIP associated with the installation of a new fire sprinkler system along with other school improvements.	Broward County Public Schools 1700 SW 14th Court Fort Lauderdale, FL 33312 Denise Cone (No longer with the school board) W (954) 786-4029	Roadway, drainage, pump station, utilities	Architect: Jorge Gutierrez W (786) 348-0980	\$ 700,000.00	Jun-09
Name: Progresso Neighborhood Improvements. Location: Fort Lauderdale, FL Description: Construction of a neighborhood improvement project extending approximately thirteen city blocks. These improvements included pedestrian lighting, roadway adjustments, sidewalk, drainage and landscape.	City of Fort Lauderdale 100 N. Andrews Ave. Fort Lauderdale, FL 33021 Antoinette Butler C (954) 614-2125 or W (954) 828-3714 abutler@fortlauderdale.gov	Drainage, Sidewalk, Lighting	Engineer: The Corradino Group Carlos Alcantara, P.E. C (954) 298-2246 or W (305) 594-0735 calcantara@corradino.com	\$ 1,924,326.00	Jul-16

REFERENCES

1	2	3	4	5	6
Project name, Location & Description	Owner name, address & phone number	Nature of Work	Design Architect and/or Design Engineer	Final Contract Price	Contract Duration
Name: Term Contract-Bus Shelters & Miscellaneous Improvements Location: Throughout Broward, FL Description: Open-end contract to provide miscellaneous services including but not limited to the construction of Park & Ride facilities, roadway improvements and bus shelters.	Broward County 1 University Drive, Room 401 Plantation, FL 33324 Kurt Petgrave W (954) 357-6793 kpetgrave@broward.org	Paving, Grading, Drainage, Structural, Lighting	Engineer: Broward County Kurt Petgrave W (954) 357-6793 kpetgrave@broward.org	\$ 3,862,359.00	Aug-14
Name: E.W.P. Canals 20 & 30 Bank Stabilization Location: Lauderhill, FL Description: Seawall improvements at three locations utilizing steel sheet piles and including demolition, drainage, flowable fill, backfill, re-grading, and sodding.	City of Lauderhill 5581 W. Oakland Park Lauderhill, FL 33313 Martin J. Cala W (954) 730-2961 jmcala@lauderhill-fl.gov	Seawall construction, Demolition & Drainage	Engineer: ADA Engineering, Inc. Waddie Ruiz, PE, CGC W (305) 551-4608 x321 wruiz@adaeng.net	\$ 3,848,723.30	May-19
Name: Canal Bank Stabilization - Year 5B Location: City of Doral, FL Description: Embankment improvement project of over 10,500 L.F. including demolition, excavation, installation of Stacked Canal Bank Stabilization System and rip rap seawall, re-grading, sodding, head walls, drainage, and a 10' wide asphalt path complete with base & sub-base, striping, and signage.	City of Doral 8401 NW 53rd Street Doral, FL 33166 Stephanie Bortz C (786) 267--0276 or W (305) 593-6725 x6024 stephanie.bortz@cityofdoral.com	Rip rap seawall, geoweb stabilization, asphalt path	Engineer: ADA Engineering, Inc. Carlos Ortega, P.E. C (954) 558-3214 or P (305) 551-4608 cortega@adaeng.net	\$ 3,201,215.24	Jan-20
Name: Canal Bank Stabilization - Year 5A Location: City of Doral, FL Description: Canal embankment improvement project of over 11,000 L.F. including demolition, excavation, installation of Stacked Canal Bank Stabilization System, re-grading, sodding, head walls and drainage.	City of Doral 8401 NW 53rd Street Doral, FL 33166 Stephanie Bortz C (786) 267--0276 or W (305) 593-6725 x6024 stephanie.bortz@cityofdoral.com	Canal Bank Stabilization	Engineer: ADA Engineering, Inc. Jeffrey Vollat, P.E. C (561) 385-5807 or P (561) 615-8880 x209 jvollat@adaeng.net	\$ 2,002,370.00	Mar-18
Name: C-4 Canal Bank Improvements, Palmetto Phase 2 Flood Protection Berm Location: Miami, FL Description: Canal embankment improvement project including demolition, excavation, fill, installation of high performance turf reinforcement mat, re-grading, sodding, head walls and drainage.	South Florida Water Management District 3301 Gun Club Road West Palm Beach, FL 33406 Jesse VanEyk, P.E. C (561) 370-4859 or W (561) 682-2605 jvaneyk@sfwmd.gov	Canal Bank Stabilization, Drainage	Engineer: SFWMD Engineering Department Jesse VanEyk, P.E. C (561) 370-4859 or W (561) 682-2605 jvaneyk@sfwmd.gov	\$ 1,633,273.89	Feb-19
Name: C-4 Canal Bank Improvements, Palmetto Phase 1 Flood Protection Berm Location: Miami, FL Description: Canal embankment improvements including demolition, excavation, fill, installation of high performance turf reinforcement mat, re-grading, sodding, and drainage.	South Florida Water Management District 3301 Gun Club Road West Palm Beach, FL 33406 Jesse VanEyk, P.E. C (561) 370-4859 or W (561) 682-2605 jvaneyk@sfwmd.gov	Canal Bank Stabilization, Drainage	Engineer: SFWMD Engineering Department Jesse VanEyk, P.E. C (561) 370-4859 or W (561) 682-2605 jvaneyk@sfwmd.gov	\$ 2,292,176.29	Nov-17

REFERENCES

1	2	3	4	5	6
Project name, Location & Description	Owner name, address & phone number	Nature of Work	Design Architect and/or Design Engineer	Final Contract Price	Contract Duration
Name: Rolling Oaks Park Improvements Location: Miami Gardens, FL Description: FDOT LAP Agreement including the construction of an 10' asphalt trail/roadway, lighting, excavation, grading, paving, concrete, exercise equipment and site amenities.	City of Miami Gardens 18605 NW 27th Avenue Miami Gardens, FL 33056 Anthony Smith W (305) 622-8000 x2803 asmith1@miamigardens-fl.gov	Sidewalk, asphalt, pavement markings, lighting	Architect: Calvin, Giordano, & Associates, Inc. Michael D. Conner, RLA, ASLA C (954) 266-6469 or W (954) 921-7781	\$ 679,183.87	Oct-14
Name: Broward Boulevard Park & Ride Location: Fort Lauderdale, FL Description: Roadway project including excavation, paving, grading, drainage, concrete, pavement marking and signage.	Florida Department of Transportation 3400 Commercial Boulevard Fort Lauderdale, FL 33309 Timothy Butler C (954) 868-7232 or W (954) 958-2246	Roadway, drainage, lighting	Engineer: CTS Engineering, Inc. Stephen A Hughes, P.E. C (954) 668-5107 or W (305) 599-8698 shughes@ctseinc.com	\$ 909,650.00	Jul-15
Name: Tamarac Bikeway System - Phase III Location: Tamarac, FL Description: Roadway work including excavation, paving, grading, drainage, concrete sidewalks, curb & gutter, pavement marking and signage.	City of Tamarac 7525 NW 88th Avenue Tamarac, FL 33321 John E. Doherty, P.E. W (954) 597-3700 John.Doherty@tamarac.org	Sidewalk, asphalt, pavement markings	Engineer: Tamarac Engineering Department John E. Doherty, P.E. W (954) 597-3700 John.Doherty@tamarac.org	\$ 927,365.00	Feb-16
Name: SW 36th Avenue Improvements Location: Pompano Beach, FL Description: Roadway improvements including demolition, design and construction of a steel sheet pile coffer dam, dewatering, extension of a 60" RCP culvert and relocation of a cast in place concrete sea wall.	City of Pompano Beach 1201 NE 5th Avenue Pompano Beach, FL 33021 Anthony Alhashemi C (954) 270-3677 or W (954) 786-4029 Anthony.Alhashemi@copbfl.com	Seawall relocation, Drainage, Asphalt and sidewalk	Engineer: R.J. Behar & Company, Inc. Yulet Miguel, P.E W (954) 880-7771 x246 ymiguell@rjbehar.com	\$ 689,618.00	Apr-17

TAB #4
Current Workload

CONTRACTS ON HAND

Corporate Office
 5411 Sw 25th Ct.
 Pembroke Park, FL 33023
 P 954-342-2466
 F 954-920-9040
www.encollc.com

1	2	3	4	5	6
Project Name	Owner	Contract Value	Contracted Date of Completion	% Completion to Date	Design Architect and/or Design Engineer
Name: Water system Rehabilitation - Breezeswept Park Estates Phase D Location: City of Plantation, FL Professional Staff Assigned: 2 Description: Water!main installation of approx. 12,300 LF including water meter connections and full restoration of work.	City of Plantation 400 NW 73rd Avenue Plantation, FL 33317 John Adams W: (954) 797-2647 jadams@plantation.org	Total Contract Value: \$ 3,419,740.60 Remaining Fees: \$ 1,699,000.00	May-24 Duration: 18 Months	50%	Engineer: Craven Thompson and Associates, Inc. Tim J. Hall, P.E. W (954) 739-6400 timhall@craventhompson.com
Name: Corbett Levee Phase 2 Location: Palm Beach County, FL Professional Staff Assigned: 2 Description: Construction of a 3-mile-long earthen levee and two (2) gated aluminum riser structures with sheet pile retaining walls.	South Florida Water Management District 3301 Gun Club Road West Palm Beach, Florida 33406 Jesse VanEyck C: (561) 370-4859 jvaneyk@sfwmd.gov	Total Contract Value: \$ 8,967,000.00 Remaining Fees: \$ 6,540,000.00	Dec-25 Duration: 24 Months	15%	Engineer: South Florida Water Management District Engineering & Consultant Bureau Jose A. Guardiaro Jr. P.E. W (561) 686-8800
Name: Little Country Estates Stormwater Improvements Phase I, II, & III Location: Town of Davie, FL Professional Staff Assigned: 2 Description: Stormwater intallation of approx.13,000 LF of RCP pipe and structures.	Town of Davie 6901 Orange Drive Davie, FL 33314 Keith Pursell W: (954) 797-1191 kpursell@davie-fl.gov	Total Contract Value: \$ 5,898,405.00 Remaining Fees: \$ 400,000.00	Feb-24 Duration: 18 Months	95%	Engineer: R.J. Behar & Company, Inc. Hans Murzi, P.E. W (954) 680-7771 hmurzi@rjbehar.com

TAB #5
Cost Schedule

00300-A1
COST SCHEDULE
OWNER: CITY OF LAUDERHILL
RFP NUMBER AND TITLE
NW 82ND AVE. WATER MAIN REPLACEMENT

All bid items shall include costs for all materials, equipment, labor, supervision, permit fees, taxes, insurance, bonds, miscellaneous costs and Contractor's overhead and profit. Costs for materials and equipment shall be included where applicable.

Item No.	Description	Estimated Quantity	Unit	Unit Price	Estimated Amount
1.	General Requirements	1	LS	\$108,000.00	\$108,000.00
2.	Mobilization and Demobilization	1	LS	\$6,000.00	\$6,000.00
3.	Stormwater Pollution Prevention	1	LS	\$5,000.00	\$5,000.00
4.	Maintenance of Traffic	1	LS	\$16,000.00	\$16,000.00
5.	Survey and Record Drawings	1	LS	\$20,000.00	\$20,000.00
6.	Permitting and Miscellaneous Work Allowance/Contingency	1	AL	\$250,000.00	\$250,000.00
7.	12" DIP Water Main	3,006	LF	\$150.00	\$450,900.00
8.	8" DIP Water Main	915	LF	\$150.00	\$137,250.00
9.	6" DIP Water Main	127	LF	\$140.00	\$17,780.00
10.	12" Temporary Line-stop (including concrete bases, restraints, and couplings)	6	EA	\$14,300.00	\$85,800.00
11.	8" Temporary Line-stop (including concrete bases, restraints, and couplings)	10	EA	\$12,200.00	\$122,000.00
12.	6" Temporary Line-stop (including concrete bases, restraints, and couplings)	24	EA	\$9,800.00	\$235,200.00
13.	12" DIP Gate Valves	13	EA	\$7,500.00	\$97,500.00
14.	8" DIP Gate Valves	34	EA	\$4,000.00	\$136,000.00
15.	6" DIP Gate Valves	8	EA	\$3,000.00	\$24,000.00
16.	12"x12" DIP Crosses	1	EA	\$3,200.00	\$3,200.00
17.	12"x8" DIP Crosses	3	EA	\$3,450.00	\$10,350.00
18.	12"x12" DIP Tees	1	EA	\$4,600.00	\$4,600.00
19.	12"x8" DIP Tees	11	EA	\$1,900.00	\$20,900.00
20.	12"x6" DIP Tees	8	EA	\$1,800.00	\$14,400.00
21.	12" DIP 90° Bends	4	EA	\$1,800.00	\$7,200.00
22.	8" DIP 90° Bends	22	EA	\$800.00	\$17,600.00
23.	6" DIP 90° Bends	13	EA	\$600.00	\$7,800.00
24.	12" DIP 45° Bends	36	EA	\$1,600.00	\$57,600.00

25.	8" DIP 45° Bends	40	EA	\$800.00	\$32,000.00
26.	8"x6" Reducers	12	EA	\$600.00	\$7,200.00
27.	12" DIP Plugs and Caps	5	EA	\$900.00	\$4,500.00
28.	8" DIP Plugs and Caps	6	EA	\$700.00	\$4,200.00
29.	6" DIP Plugs and Caps	12	EA	\$500.00	\$6,000.00
30.	Cut-In Connections to Existing Water Main	20	EA	\$500.00	\$10,000.00
31.	Close Existing Valve, Remove Existing Valve Nut, Remove Existing Valve Box and Cap Valve	24	EA	\$500.00	\$12,000.00
32.	Remove Existing Plug and Connect to Existing 12" Water Main	1	EA	\$1,200.00	\$1,200.00
33.	Fire Hydrant Assemblies	8	EA	\$16,000.00	\$128,000.00
34.	Bacteriological Sampling Points	21	EA	\$800.00	\$16,800.00
35.	2" Double, Long HDPE Water Services on New Water Main	2	EA	\$3,500.00	\$7,000.00
36.	1" Single, Long HDPE Water Services on New Water Main	2	EA	\$3,100.00	\$6,200.00
37.	Connect to Existing Water Meters with New Services (including decommissioning existing services)	6	EA	\$3,500.00	\$21,000.00
38.	Remove Existing Fire Hydrant Assemblies	1	EA	\$800.00	\$800.00
39.	Remove and Replace Existing Mailboxes	1	EA	\$200.00	\$200.00
40.	Grout and Abandon Existing Water Main (various sizes)	3,611	LF	\$10.00	\$36,110.00
41.	2" Type SP-9.5 Asphalt Restoration for Trenches	3,541	SY	\$30.00	\$106,230.00
42.	4" Thick Concrete Sidewalk Restoration	184	SY	\$80.00	\$14,720.00
43.	ADA Detectable Warnings	57	SY	\$25.00	\$1,425.00
44.	Sod Restoration	1,994	SY	\$9.00	\$17,946.00
45.	Single Signpost Assembly with Multiple Single-Facing Plates and Plaques, F&I New, up to 12 SF	6	EA	\$1,200.00	\$7,200.00
46.	Single Signpost Assembly with Multiple Double-Facing Plates and Plaques, F&I New, up to 18 SF	6	EA	\$1,400.00	\$8,400.00
47.	Single Signpost Assembly, Remove / Reinstall Existing	4	EA	\$300.00	\$1,200.00
48.	Thermoplastic, Standard, White, Solid, 24"	325	LF	\$8.00	\$2,600.00
49.	Thermoplastic, Standard, White, Solid, 12"	179	LF	\$6.00	\$1,074.00
50.	Thermoplastic, Standard, White, Solid, 6"	2,257	LF	\$4.00	\$9,028.00
51.	Thermoplastic, Standard, Yellow, Solid, 6", Double	1,218	LF	\$4.00	\$4,872.00

52.	Thermoplastic, Standard, Yellow, 6" (10 - 30 Skip)	1,907	LF	\$4.00	\$7,628.00
53.	Thermoplastic, Standard, White, Turn Lane-Use Arrows	2	EA	\$250.00	\$500.00
54.	Thermoplastic, Standard, White, Turn and Through Lane-Use Arrows	2	EA	\$300.00	\$600.00
55.	Retro-Reflective Pavement Markers	174	EA	\$8.00	\$1,392.00
56.	Asphalt Speed Hump Reconstruction (including thermoplastic)	3	EA	\$6,000.00	\$18,000.00
57.	Removal of Existing Pavement Markings (including temporary pavement markings)	1	LS	\$17,000.00	\$17,000.00
BASE BID SUBTOTAL					\$2,368,105.00
BID ADD ALTERNATE					
	1" Type SP-9.5 AspHalt Milling and Resurfacing	11,190	SY	\$18.00	\$201,420.00
BASE BID PLUS BID ADD ALTERNATE					\$2,569,525.00

TAB #6

Bid Bond Form 00401

**DOCUMENT 00401
CITY OF LAUDERHILL
BID BOND**

BIDDER: *(Name and Address):*

Enco, LLC
5411 SW 25th Court, Pembroke Park, FL 33023

SURETY: *(Name and Address of Principal Place of Business):*

Great American Insurance Company
301 E. Fourth Street Cincinnati, OH 45202

OWNER: *(Name and Address):*

CITY OF LAUDERHILL
5581 W. Oakland Park Blvd.
Lauderhill, FL 33313

BID: BID DUE DATE:

October 29, 2024

PROJECT TITLE: NW 82nd Ave. Water Main Replacement – Phase I

**City of Lauderhill, Florida
BID 2025-004**

BOND: BOND NUMBER: N/A

DATE: *(Not later than Bid Due Date):* October 18, 2024

PENAL SUM: 5% of Bid Amount

IN WITNESS WHEREOF, Surety and Bidder, intending to be legally bound hereby, subject to the terms printed on the reverse side hereof, do each cause this Bid Bond to be duly executed on its behalf by its authorized officer, agent, or representative.

BIDDER

SURETY

Enco, LLC (Seal)
Bidder's Name and Corporate Seal

Great American Insurance Company (Seal)
Surety's Name and Corporate Seal


By: Wilson Sanchez / Managing Member
Signature and Title

By: [Signature]
Signature and Title
(Attach Power of Attorney)
Warren M. Alter, Attorney-in-Fact

Attest: Isabella Meadler / Secretary
Signature and Title

Attest: As per attached power of attorney
Signature and Title

- Note:
- (1) Above addresses are to be used for giving required notice.
 - (2) Any singular reference to Bidder, Surety, Owner or other party shall be considered plural where applicable.



1. Bidder and Surety, jointly and severally, bind themselves, their heirs, executors, administrators, successors and assigns to pay to Owner upon default of Bidder any difference between the total amount of Bidder's bid and the total amount of the bid of the next lowest, responsible and responsive bidder as determined by Owner for the Work required by the Contract Documents, provided that:
 - 1.1. If there is no such next lowest, responsible and responsive bidder, and Owner does not abandon the Project, then Bidder and Surety shall pay to Owner the penal sum set forth on the face of this Bond, and
 - 1.2. In no event shall Bidder's and Surety's obligation hereunder exceed the penal sum set forth on the face of this Bond.
2. Default of Bidder shall occur upon the failure of Bidder to deliver within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents and Contract Documents.
3. This obligation shall be null and void if:
 - 3.1. Owner accepts Bidder's bid and Bidder delivers within the time required by the Bidding Documents (or any extension thereof agreed to in writing by Owner) the executed Agreement required by the Bidding Documents and any performance and payment bonds required by the Bidding Documents and Contract Documents, or
 - 3.2. All bids are rejected by Owner, or
 - 3.3. Owner fails to issue a notice of award to Bidder within the time specified in the Bidding Documents (or any extension thereof agreed to in writing by Bidder and, if applicable, consented to by Surety when required by paragraph 5 hereof).
4. Payment under this Bond will be due and payable upon default by Bidder and within 30 calendar days after receipt by Bidder and within 30 calendar days after receipt by Bidder and Surety of written notice of default from Owner, which notice will be given with reasonable promptness, identifying this Bond and the Project and including a statement of the amount due.
5. Surety waives notice of and any and all defenses based on or arising out of any time extension to issue notice of award agreed to in writing by Owner and Bidder, provided that the total time for issuing notice of award including extensions shall not in the aggregate exceed 120 days from Bid Due Date without Surety's written consent.
6. No suit or action shall be commenced under this Bond prior to 30 calendar days after the notice of default required in paragraph 4 above is received by Bidder and Surety and in no case later than one year after Bid Due Date.
7. Any suit or action under this Bond shall be commenced only in a court of competent jurisdiction located in the state in which the Project is located.
8. Notices required hereunder shall be in writing and sent to Bidder and Surety at their respective addresses shown on the face of this Bond. Such notices may be sent by personal delivery, commercial courier or by United States Registered or Certified Mail, return receipt requested, postage pre-paid, and shall be deemed to be effective upon receipt by the party concerned.
9. Surety shall cause to be attached to this Bond a current and effective Power of Attorney evidencing the authority of the officer, agent or representative who executed this Bond on behalf of Surety to execute, seal and deliver such Bond and bind the Surety thereby.
10. This Bond is intended to conform to all applicable statutory requirements. Any applicable requirement of any applicable statute that has been omitted from this Bond shall be deemed to be included herein as if set forth at length. If any provision of this Bond conflicts with any applicable provision of this Bond conflicts with any applicable provision of any applicable statute, then the provision of said statute shall govern and the remainder of this Bond that is not in conflict therewith shall continue in full force and effect.
11. The term "bid" as used herein includes a bid, offer or proposal as applicable.

GREAT AMERICAN INSURANCE COMPANY®

Administrative Office: 301 E 4TH STREET • CINCINNATI, OHIO 45202 • 513-369-5000 • FAX 513-723-2740

The number of persons authorized by
this power of attorney is not more than TWO

No. 0 19958

POWER OF ATTORNEY

KNOW ALL MEN BY THESE PRESENTS: That the GREAT AMERICAN INSURANCE COMPANY, a corporation organized and existing under and by virtue of the laws of the State of Ohio, does hereby nominate, constitute and appoint the person or persons named below, each individually if more than one is named, its true and lawful attorney-in-fact, for it and in its name, place and stead to execute on behalf of the said Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; provided that the liability of the said Company on any such bond, undertaking or contract of suretyship executed under this authority shall not exceed the limit stated below.

Name	Address	Limit of Power
WARREN M. ALTER	BOTH OF	
DAVID T. SATINE	MIAMI LAKES, FLORIDA	\$100,000,000

This Power of Attorney revokes all previous powers issued on behalf of the attorney(s)-in-fact named above.

IN WITNESS WHEREOF the GREAT AMERICAN INSURANCE COMPANY has caused these presents to be signed and attested by its appropriate officers and its corporate seal hereunto affixed this 9TH day of APRIL, 2020.

Attest

GREAT AMERICAN INSURANCE COMPANY



Stephen C. Beraha

Assistant Secretary

Mark V. Vicario

Divisional Senior Vice President

STATE OF OHIO, COUNTY OF HAMILTON - ss:

MARK VICARIO (877-377-2405)

On this 9TH day of APRIL, 2020, before me personally appeared MARK VICARIO, to me known, being duly sworn, deposes and says that he resides in Cincinnati, Ohio, that he is a Divisional Senior Vice President of the Bond Division of Great American Insurance Company, the Company described in and which executed the above instrument; that he knows the seal of the said Company; that the seal affixed to the said instrument is such corporate seal; that it was so affixed by authority of his office under the By-Laws of said Company, and that he signed his name thereto by like authority.



SUSAN A KOHORST
Notary Public
State of Ohio
My Comm. Expires
May 18, 2025

Susan A Kohorst

This Power of Attorney is granted by authority of the following resolutions adopted by the Board of Directors of Great American Insurance Company by unanimous written consent dated June 9, 2008.

RESOLVED: That the Divisional President, the several Divisional Senior Vice Presidents, Divisional Vice Presidents and Divisional Assistant Vice Presidents, or any one of them, be and hereby is authorized, from time to time, to appoint one or more Attorneys-in-Fact to execute on behalf of the Company, as surety, any and all bonds, undertakings and contracts of suretyship, or other written obligations in the nature thereof; to prescribe their respective duties and the respective limits of their authority; and to revoke any such appointment at any time.

RESOLVED FURTHER: That the Company seal and the signature of any of the aforesaid officers and any Secretary or Assistant Secretary of the Company may be affixed by facsimile to any power of attorney or certificate of either given for the execution of any bond, undertaking, contract of suretyship, or other written obligation in the nature thereof, such signature and seal when so used being hereby adopted by the Company as the original signature of such officer and the original seal of the Company, to be valid and binding upon the Company with the same force and effect as though manually affixed.

CERTIFICATION

I, STEPHEN C. BERAHA, Assistant Secretary of Great American Insurance Company, do hereby certify that the foregoing Power of Attorney and the Resolutions of the Board of Directors of June 9, 2008 have not been revoked and are now in full force and effect.

Signed and sealed this 18th day of October, 2024.



Stephen C. Beraha

Assistant Secretary


TAB #7
Financials

**"FINANCIAL STATEMENTS ARE ATTACHED IN A SEPARATE
FILE."**

**CONTACT PERSON FOR QUESTIONS:
WILSON SANCHEZ (954) 342-2466**

ENCO, LLC

**Audited Financial Statements
December 31, 2023**



TAB #8
Attachments

**DOCUMENT 00480
NON-COLLUSIVE AFFIDAVIT
BID 2025-004**

STATE OF Florida)
)
) ss.
COUNTY OF Broward)

Wilson Sanchez being first duly sworn, deposes and says that:

- (1) He/She is the Owner/Managing Member of,
(Owner, Partner, Officer, Representative or Agent)
ENCO, LLC the Bidder that has submitted the attached bid:
- (2) He/She is fully informed respecting the preparation and contents of the attached Bid and of all pertinent circumstances respecting such Bid:
- (3) Such Bid is genuine and is not a collusive or sham Bid:
- (4) Neither the said Bidder nor any of its officers partners, owners, agents, representatives, employees or parties in interest, including this affiant, have in any way colluded, conspired, connived or agreed, directly or indirectly, with any other Bidder, firm, or person to submit a collusive or sham Bid in connection with the Work for which the attached Bid has been submitted; or to refrain from bidding in connection with such Work; or have in any manner, directly or indirectly, sought by agreement or collusion, or communication, or conference with any Bidder, firm, or person to fix the price or prices in the attached Bid or of any other Bidder, or to fix any overhead, profit, or cost elements of the Bid price or the Bid price of any other Bidder, or to secure through any collusion, conspiracy, connivance, or unlawful agreement any advantage against (Recipient), or any person interested in the proposed Work:
- (5) The price or prices quoted in the attached Bid are fair and proper and are not tainted by any collusion, conspiracy, connivance, or unlawful agreement on the part of the Bidder or any other of its agents, representatives, owners, employees or parties in interest, including this affidavit.

BY: Wilson Sanchez 


ITS: Owner/Managing Member

Subscribed and sworn to before me this 23rd day of October 2024.

My commission expires Jan 23, 2026

v




Erika Ravelo
Comm.: HH 218696
Expires: Jan. 23, 2026
Notary Public - State of Florida

END OF DOCUMENT

DOCUMENT 00485

CONFIRMATION OF DRUG-FREE WORKPLACE


**NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I
BID 2025-004**

In order to have a drug-free workplace program, a business shall:

1. Publish a statement notifying employees that the unlawful manufacture, distribution, dispensing, possession, or use of a controlled substance is prohibited in the workplace and specifying the actions that will be taken against employees for violations of such prohibitions.
2. Inform employees about the dangers of drug abuse in the workplace, the business's policy of maintaining a drug-free workplace, any available drug counseling, rehabilitation, and employee assistance programs, and the penalties that may be imposed upon employees for drug abuse violations.
3. Give each employee engaged in providing the commodities or Contractual services that are under Bid a copy of the statement specified in subsection (1).
4. In the statement specified in subsection (1), notify the employee that, as a condition of working on the commodities or Contractual services that are under bid, the employee will abide by the terms of the statement and will notify the employer of any conviction of, or plea of guilty or nolo contendere to, any violation of Chapter 893 or of any controlled substance law of the United States or any State, for a violation occurring in the workplace no later than five (5) days after the conviction.
5. Impose a sanction on, or require the satisfactory participation in a drug abuse assistance or rehabilitation program if such is available in the employee's community by, any employee who is so convicted.
6. Make a good faith effort to continue to maintain a drug-free workplace through implementation of this section.

A signed copy of your Drug-Free Workplace Policy must be attached to this signed copy and submitted with the Bid Documents.

As the person authorized to sign the statement, I certify that this firm complies fully with the above requirements.



Vendor's Signature

SIGNATURE PAGE

**NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I
BID 2025-004**

Date: 10/23/2024

BID TO: Honorable Mayor & City Commission
City of Lauderhill

SUBMITTED BY:

ENCO, LLC

Company Name

5411 SW 25TH COURT

Street Address

PEMBROKE PARK, FL, 33023

City, State, Zip Code

The undersigned, as Proposer, hereby declares that he is acquainted with the site of the construction as shown on the drawings and specifications and has fully acquainted himself with the work to be done; that he has thoroughly examined the Drawings, Specifications and all Contract Documents pertaining thereto; and has read any related documents; all as designated under the City's **BID 2025-004**.

The Bidder proposes and agrees, if this proposal is accepted, to furnish all necessary materials, tools, construction equipment, all necessary transportation, labor and supervision to complete the construction as shown, detailed and described in the Specifications and on the drawings.

It is understood by the Proposer that the quantities in the following quotation form are given for the purpose of proposal comparison only.

It is understood by the Proposal that all proposal item amounts shall be submitted. In the event any item is not included, the Owner may reject the proposal.

It is further understood that certain portions of the bid document may be deleted from the awarded contract at the Owner's discretion.

The Proposer agrees that, if awarded the Contract, he will completely ratify the Contract Documents within 15-calendar days of the Notice of Award and shall be fully complete within **210 calendar days from the date of the Notice to Proceed**.

SIGNATURE PAGE

The undersigned attests to his (her, their) authority to submit this Submittal and to bind the firm(s) herein named to perform as per agreement. Further, by signature, the undersigned attests to the following:

1. The Proposer is financially solvent and sufficiently experienced and competent to perform all of the work required of the Proposer in the Contract;
2. The facts stated in the Proposer's response pursuant to Request for Submittals, instructions to Proposer and Specifications are true and correct in all respects;
3. The Proposer has read and complied with, and submits their proposal agreeing to all of the requirements, terms and conditions as set forth in the Request for Proposals.
4. The Proposer warrants all materials supplied by it are delivered to the CITY of Lauderhill, Florida, free from any security interest, and other lien, and that the Proposer is a lawful owner having the right to supply the same and will defend the conveyance to the CITY of Lauderhill, Florida, against all persons claiming the whole or any part thereof.
5. **Proposer understands that if a team is short listed and selected to make oral presentations to the selection committee and/or CITY, only the team members evaluated in the written submissions may present at the oral presentations. Any changes to the team at the oral presentations will result in that team's disqualification.**
6. The undersigned certifies that if the firm is selected by the City the firm will negotiate in good faith to establish an agreement.
7. Proposer understands that all information listed above may be checked by the City of Lauderhill and Proposer authorizes all entities or persons listed above to answer all questions. Proposer hereby indemnifies the City of Lauderhill and the persons and entities listed above and holds them harmless from any claim arising from such authorization or the exercise thereof, including the dissemination of information pursuant thereto.

Submitted on this 23rd day of October, 2024.
(If an individual, partnership, or non-incorporated organization)

Ashley Sanchez
Witness
Ashley Sanchez
Printed
Project Engineer
Title

(If a corporation, affix seal)

Attested by Secretary
Isabella Mucosta

ENCO, LLC.
Company
Wilson Sanchez, Managing Member
By
Printed Name, Title
ENCO, LLC.
Company
Wilson Sanchez, Managing Member
By
Printed Name, Title

Incorporated under the laws of the State of FLORIDA.



CERTIFICATE

(For Partnership)

N/A

I HEREBY CERTIFY that a meeting of the partners of _____, a Partnership under the laws of the State of _____ held on _____, 20____, the following resolution was duly passed and adopted:

"RESOLVED, that _____ as _____ of the Partnership, is hereby authorized to execute the Bid Form dated _____, 20____, between the City of Lauderdale, Florida, and this Partnership, and that the execution thereof, attested by the _____ of the Partnership be the official act and deed of this Partnership."

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this ____ day of _____, 20____.

(Signature)

(Title)

STATE OF FLORIDA

COUNTY OF _____

Sworn to and subscribed before me on this ____ day of _____, 20____ by _____ who Δ is personally known to me or who Δ has presented the following type of identification: _____.

Signature of Notary Public, State of Florida

Notary seal (stamped in black ink)

OR

Printed, typed or stamped name of
Notary and Commission Number

CERTIFICATE
(For Corporation)


I HEREBY CERTIFY that a meeting of the Board of Directors of ENCO, LLC,
a corporation under the laws of the State of Florida held on October 23rd, 2024, the
following resolution was duly passed and adopted:

"RESOLVED, that Wilson Sanchez, as Managing Member
of the Corporation, is hereby authorized to execute the Bid Form dated
October 23rd, 2024, between the City of Lauderhill, Florida, and this
Corporation, and that the execution thereof, attested by the Secretary of the Corporation
and with corporate seal affixed, shall be the official act and deed of this Corporation".

I further certify that said resolution is now in full force and effect.

IN WITNESS WHEREOF, I have hereunto set my hand this 23rd day of October, 2024.


Isabella Micolta
Secretary




STATE OF FLORIDA

COUNTY OF Broward

Sworn to and subscribed before me on this 23rd day of October, 2024
by Erika Ravelo who Δ is personally known to me or who Δ has presented the following type of
identification: _____.



Signature of Notary Public, State of Florida

Notary seal (stamped in ink)  **Erika Ravelo**
Comm: HH 218696
Expires: Jan. 23, 2026
OR
Printed, typed or stamped name of Notary and
Commission Number

END OF DOCUMENT

DOCUMENT 00421
SUBCONTRACTORS LIST
NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I
BID 2025-004

LIST THE COMPANY NAME ALONG WITH THE TRADE AND THE APPROXIMATE VALUE OF THEIR INVOLVEMENT IN THE PROJECT. ADDITIONAL INFORMATION MAY BE REQUIRED UPON SUBMISSION OF THE BID AS DESCRIBED IN DOCUMENT 00100. THE LISTING OF MORE THAN ONE SUBCONTRACTOR FOR EACH ITEM OF WORK TO BE PERFORMED WITH THE WORDS “AND/OR” WILL NOT BE PERMITTED. FAILURE TO COMPLY WITH THIS REQUIREMENT WILL RENDER THE BID AS NON-RESPONSIVE AND MAY CAUSE ITS REJECTION.

Work to Be Performed	% Total Contract	Contractor License No. if Applicable	Subcontractor Name/Phone/Address
Milling and Paving	9%		Arrow Asphalt & Engineering. Ph:(305) 688-8686 3050 NW 129th Street, Opa Locka, FL 33054
Pavement markings	1%		MTX Highway Solutions Ph: (786) 290-9533 2505 Fairways Drive Homestead FL 33035

END OF DOCUMENT



CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DD/YYYY)

10/14/2024

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an **ADDITIONAL INSURED**, the policy(ies) must have **ADDITIONAL INSURED** provisions or be endorsed. If **SUBROGATION IS WAIVED**, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER Insurance Consulting Group, LLC 1825 Main Street Suite 102 Weston FL 33326	CONTACT NAME: Diana Rodriguez PHONE (A/C, No, Ext): (305) 347-5651 E-MAIL ADDRESS: Dianar@insurancecgc.com FAX (A/C, No): (844) 593-9453
INSURED Enco, LLC 5411 SW 25th Court Pembroke Park FL 33023	INSURER(S) AFFORDING COVERAGE INSURER A: Landmark American Insurance Company INSURER B: Travelers C&S of Illinois INSURER C: StarNet Insurance Company INSURER D: Travelers Property & Casualty Insurance Company INSURER E: Tokio Marine Specialty INSURER F:
	NAIC # 33138 19046 40045 3616 23850

COVERAGES**CERTIFICATE NUMBER:** CL2412205701**REVISION NUMBER:**

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR LTR	TYPE OF INSURANCE	ADDL INSD	SUBR WVD	POLICY NUMBER	POLICY EFF (MM/DD/YYYY)	POLICY EXP (MM/DD/YYYY)	LIMITS
A	<input checked="" type="checkbox"/> COMMERCIAL GENERAL LIABILITY <input type="checkbox"/> CLAIMS-MADE <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> Deductible \$2,500 EO GEN'L AGGREGATE LIMIT APPLIES PER: <input type="checkbox"/> POLICY <input checked="" type="checkbox"/> PRO-JECT <input type="checkbox"/> LOC OTHER:	Y	Y	LHA114316	12/10/2023	12/10/2024	EACH OCCURRENCE \$ 1,000,000 DAMAGE TO RENTED PREMISES (Ea occurrence) \$ 100,000 MED EXP (Any one person) \$ 5,000 PERSONAL & ADV INJURY \$ 1,000,000 GENERAL AGGREGATE \$ 2,000,000 PRODUCTS - COMP/OP AGG \$ 2,000,000
B	AUTOMOBILE LIABILITY <input checked="" type="checkbox"/> ANY AUTO <input type="checkbox"/> OWNED AUTOS ONLY <input type="checkbox"/> SCHEDULED AUTOS <input checked="" type="checkbox"/> HIRED AUTOS ONLY <input checked="" type="checkbox"/> NON-OWNED AUTOS ONLY	Y	Y	BA8N546214	12/10/2023	12/10/2024	COMBINED SINGLE LIMIT (Ea accident) \$ 1,000,000 BODILY INJURY (Per person) \$ BODILY INJURY (Per accident) \$ PROPERTY DAMAGE (Per accident) \$
A	<input type="checkbox"/> UMBRELLA LIAB <input checked="" type="checkbox"/> OCCUR <input checked="" type="checkbox"/> EXCESS LIAB <input type="checkbox"/> CLAIMS-MADE DED RETENTION \$	Y	Y	LHA600294	04/17/2024	12/10/2024	EACH OCCURRENCE \$ 2,000,000 AGGREGATE \$ 2,000,000
C	WORKERS COMPENSATION AND EMPLOYERS' LIABILITY ANY PROPRIETOR/PARTNER/EXECUTIVE OFFICER/MEMBER EXCLUDED? (Mandatory in NH) If yes, describe under DESCRIPTION OF OPERATIONS below	Y / N	N / A	KEY0139334	07/01/2024	07/01/2025	<input checked="" type="checkbox"/> PER STATUTE <input type="checkbox"/> OTH-ER E.L. EACH ACCIDENT \$ 1,000,000 E.L. DISEASE - EA EMPLOYEE \$ 1,000,000 E.L. DISEASE - POLICY LIMIT \$ 1,000,000
D	Contractors Equipments			QT-660-3H560612-TIL-24	12/10/2023	12/10/2024	Listed Items \$1,062,084 Leased or rented \$88,200 BAsic deductible \$1,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)

The following are additional insureds' OWNER- City of Lauderdale
5581 W. Oakland Park Blvd. Lauderdale, FL 33319
ENGINEER'S CONSULTANT-
Calvin, Giordano and Associates, Inc. 1800 Eller Dr.
Fort Lauderdale, Florida 33316

CERTIFICATE HOLDER**CANCELLATION**

City of Lauderdale
5581 W. Oakland Park Blvd
Lauderhill FL 33319

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

© 1988-2015 ACORD CORPORATION. All rights reserved.



AGENCY CUSTOMER ID: _____

LOC #: _____

ADDITIONAL REMARKS SCHEDULE

Page ____ of ____

AGENCY Insurance Consulting Group, LLC		NAMED INSURED Enco, LLC
POLICY NUMBER		
CARRIER	NAIC CODE	EFFECTIVE DATE:

ADDITIONAL REMARKS**THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,****FORM NUMBER:** 25 **FORM TITLE:** Certificate of Liability Insurance: Notes

E:Professional Liability/Environmental Liability
Carrier: Tokio Marine Specialty Insurance Company
Policy Number: PPK2632213-000
Policy Period: Effective date: 12/10/2023 Expiration date: 12/10/2024
Professional Liability \$1,000,000 per Incident Deductible \$5,000
Claims Made - Contracting Operations Environmental Liability \$1,000,000 Per Contamination Incident \$5,000 Deductible per contamination incident
Claims Made – Non-Owned Location Liability \$1,000,000 Per Contamination Incident
Per Contamination Incident
Total Policy Aggregate Limit \$2,000,000
Additional Insured and Waiver of subrogation applies



Ron DeSantis, Governor

Melanie S. Griffin, Secretary



STATE OF FLORIDA
DEPARTMENT OF BUSINESS AND PROFESSIONAL REGULATION

CONSTRUCTION INDUSTRY LICENSING BOARD

THE GENERAL CONTRACTOR HEREIN IS CERTIFIED UNDER THE
PROVISIONS OF CHAPTER 489, FLORIDA STATUTES

SANCHEZ, WILSON

ENCO LLC
5411 SW 25TH COURT
5411
PEMBROKE PARK FL 33023

LICENSE NUMBER: CGC060832

EXPIRATION DATE: AUGUST 31, 2026

Always verify licenses online at [MyFloridaLicense.com](https://myfloridalicense.com)

ISSUED: 09/04/2024

Do not alter this document in any form.

This is your license. It is unlawful for anyone other than the licensee to use this document.





Mr. Wilson Sanchez is a professional engineer registered in the State of Florida and a Certified General Contractor with many years of experience in civil engineering, construction, project management, and quality control. He currently serves as Managing Member and is responsible for overseeing projects, acquiring permits, and ensuring timely delivery and well-executed projects to our clients.

EDUCATION & PROFESSIONAL REGISTRATION

New Jersey Institute of Technology — Newark, NJ

- Bachelor of Science in Civil Engineering, 1993

PROFESSIONAL REGISTRATIONS & AFFILIATIONS

- P.E. Florida License No.53209
- Certified General Contractor CGC060832
- Construction Training Qualification Program
- Asphalt Technician 1 & 2 | QA/QC Manager
- Engineering Contractors Association (ECA)
- American Society of Civil Engineers (ASCE)

RELEVANT EXPERIENCE

Miami Beach Surface Lot and Seawall at Biscayne Beach | Miami Beach, FL

This project consists of the construction of a new surface parking lot around an existing sanitary lift station. It involves a new raised seawall of approximately 212 Lineal feet, including king piles, batter piles and boulder rip rap in front of an existing sea wall, a pre-cast concrete privacy wall, construction of concrete poles for police security cameras including electrical infrastructure for a future charging station for the security cameras and for the lighting service point, tapping of an existing water main to provide connection for new irrigations, new landscape, construction of new driveways and ancillary pavement improvements within the existing lift station and the surrounding right-of-way. Mr. Garcia is the onsite superintendent responsible for supervising crew activity.

NW 47th Roadway and Utility Improvements | Lauderhill, FL

This project consists of the reconstruction of approximately 1.5 miles of roadway along a two-lane residential collector roadway. The improvements include 2000 lineal feet of 12" DIP water main, exfiltration trench, sanitary sewer, swales, irrigation, landscape and demolition and reconstruction of a two lane concrete box culvert bridge. Mr. Sanchez is the Project Manager in charge of scheduling, budgeting, conflict resolution and coordination with the City and the Engineer or Record.

Avondale Stormwater Improvements | Pompano Beach, FL

The Avondale Stormwater Improvements projects consists of installation of 1 new pump station, 61 drainage structures, 6767LF of RCP, and landscaping throughout. Mr. Sanchez was the Project Manager, working closely with the City and EOR to resolve conflicts with existing utilities, maintaining proper MOT for pedestrian and traffic, and maintaining project on schedule/budget.

Park Improvements and Construction Term Contract | Broward County, FL

Term contract to provide general construction services to parks in Broward County, such as:

- *Hillsboro Pineland Natural Area Trail | Coconut Creek, FL*
The project includes the design, permitting, and construction of a sidewalk, boardwalk, and outlook.
- *CB Smith Playground | Pembroke Pines, FL*
Design/build project for construction of new playground, shade structure, and adjacent sidewalk.
- *Snake Warrior Vegetation Removal | Miramar, FL*
Coordinate exotic vegetation removal.
- *Shooster Preserve Boardwalk | Margate, FL*
Construction of boardwalk, gazebo, concrete path, and parking in an environmentally sensitive area.

- **Everglades Holiday Park – Fire Well | Fort Lauderdale, FL**
The project includes construction of fire well and corresponding access road.

SW 36th Avenue Sidewalk Project | Pompano Beach, FL

Located in Pompano Beach, FL this project consists of the construction of 3200 LF of sidewalk, curb & gutter, guardrail, striping and pavement markings, flashing beacons for designated pedestrian crossings, and channel improvements. Channel improvements include the installation of a new 60" dia. reinforced concrete pipe, as well as a new 10' retaining wall requiring sheet piling and continuous dewatering operations during construction. Mr. Sanchez was the Project Manager, and responsible for coordinating all work activities with the City, as well as close monitoring of budget and time.

Progreso Neighborhood Improvements Project | Ft. Lauderdale, FL

This project consists of approximately 3 miles of new sidewalk, ADA accessible ramps, sodded swales, improved drainage systems, landscaping, and 159 solar-powered pedestrian lighting. It is helping to fulfill the community wide vision of "strengthening connectivity and creating safe, accessible, and pedestrian-friendly neighborhoods." As the Project Manager, Mr. Sanchez was responsible for all RFI resolution, attending project meetings, maintaining project on schedule/budget, and preparation of pay applications.

Margate and Coral Springs Bus Shelters: Design-Build | Margate, FL and Coral Springs, FL

Eight bus shelters were built along Sample Road to encourage use of the Broward County Transit System by providing a safer, comfortable, and convenient alternative. Mr. Sanchez served as the Engineer of Record and Project Manager, designing 8 bus shelters with swale areas, foundations, and sidewalks.

Walkway & Bikeway System Phase III | Tamarac, FL

This project consists of approximately 6 miles of bikeway and 1.2 miles of sidewalk created to enhance multi-modal transportation, wellness, and recreational opportunities throughout the City. It also includes new fire hydrants, drainage, and swale areas throughout. Mr. Sanchez was the Project Manager responsible for overseeing construction activities and ensuring project was finished on time and budget.

Rolling Oaks Park Pedestrian Trail | Miami Gardens, FL

This 3000LF pedestrian trail winds Rolling Oaks Park providing a safe and alternate form of travel for the City's residents, as well as features new benches, LED lighting, and outdoor fitness stations. Mr. Sanchez served as the QA/QC Manager and oversaw all paving activities. He was also in charge of acquiring all necessary building, electrical, drainage, and traffic permits.

Broward Boulevard Park & Ride Surrounding Roadways | Ft. Lauderdale, FL

This project's main goal was to facilitate access into and out of the park & ride. As such, turn lanes were added on the surrounding roadways, access roads were widened and re-paved, and a new bus bay was constructed. In addition, the project included a new lighting system, perimeter fencing, sidewalks, and drainage system. Mr. Sanchez was the Project Manager and responsible for overseeing all construction activities, as well as coordinating with the various sub-contractors.

North Perry Airport Park and Ride: Design-Build | Pembroke Pines, FL

The park and ride facility located at the North Perry airport provides 175 parking spaces that allow residents in the vicinity to utilize Broward County Transit System. The new location has new drainage and lighting systems, landscaping, and perimeter fencing. Mr. Sanchez was the Project Manager and responsible for working closely with the Engineer of Record during the design-phase, as his experience and in construction was key in helping complete the project on a tight budget.

First City Hall Park Phase 1 | Lauderhill, FL

This project includes the construction of a new park complete with drainage, water main, gazebos, water fountains, art components, lighting system, playground and corresponding shade structure, landscaping, and parking area. Mr. Sanchez was the Field Superintendent and coordinated daily construction activities.

Helene Klein Pineland Preserve | Pompano Beach, FL

This project consisted of the construction of a new park throughout an environmentally sensitive area

including 2500LF of colored concrete sidewalk, 550LF of recycled plastic boardwalk, gazebos, information kiosks, picnic tables, and benches. Mr. Sanchez was the Project Manager in charge of completing the project on time/budget, preparing pay applications, procuring materials to site, and acquiring permits.

EXPERIENCE PRIOR TO ENCO, LLC

Keith & Associates, Inc | *Engineering Director*

Managed the Civil Engineering department consisting of 13 employees including engineers, inspectors, and construction technicians. Oversaw the planning, design, permitting, and construction administration phases of public and private projects. Responsible for preparation of proposals, budgeting, and invoicing.

- **Hillsboro Boulevard (SR 810) Improvements**, Deerfield Beach, FL
Reconstruction and beautification improvement project of approximately 1.5 miles of roadway including drainage improvements, culvert/bridge restoration, landscape, irrigation, hardscape features, bike lanes, burial of FPL overhead lines, lighting, and mast arms at three intersections with a construction cost of ~\$7.5 million. Facilitated negotiations between City, FDOT and FPL.
- **Atlantic Boulevard Safety Improvement Project**, Pompano Beach, FL
Managed the consultant performing the design and permitting of the Atlantic Boulevard Safety Improvement Project under a FDOT LAP agreement, and on behalf of the City of Pompano beach.
- **State Road A1A (“S” Curve)**, Deerfield Beach, FL
Involved in the conceptual design and estimating of the realignment of a portion of State Road A1A, known as the “S” curve. Involved in assisting the City of Deerfield Beach work with Broward County MPO to add this project to the unfounded list.
- **Broward County Intersection Improvements**, Broward County, FL
Part of a consulting team providing design and permitting services associated with safety improvements for various intersections throughout Broward County
- **Harbor Drive Area Improvements**, Pompano Beach, FL
Project manager in charge of design, permitting and construction administration of a beautification and improvement project including full reconstruction of ~1.5 miles of roadway, drainage, water, sanitary sewer, force main, two 2 lift stations, reclaimed water main, new landscape medians, irrigation, hardscape features and traffic circles. Total construction cost is \$6.5 million.



Mr. Lucio Micolta is a civil engineer with many years of experience in the construction industry having managed a myriad of projects in South America and the United States. He has extensive knowledge in effective construction practices and project management, and currently serves as Construction Manager. His responsibilities include project selection, cost estimation as well as ensuring safe and effective methods of construction for all projects.

EDUCATION

Saint Thomas Aquinas University — Bogotá, Colombia

- Bachelor of Science in Civil Engineering, 1980

PROFESSIONAL REGISTRATIONS & AFFILIATIONS

- MOT Intermediate #15717
- Engineering Contractors Association (ECA)

RELEVANT EXPERIENCE

North Perry Airport Park and Ride: Design-Build | *Pembroke Pines, FL*

The park and ride facility located at the North Perry airport provides 175 parking spaces that allow residents in the vicinity to utilize Broward County Transit System. The new location has new drainage and lighting systems, landscaping, and perimeter fencing. Mr. Micolta was the Construction in charge of maintaining working relationship with inspectors and ensuring accurate construction of project.

Rolling Oaks Park Pedestrian Trail | *Miami Gardens, FL*

This 3000LF pedestrian trail winds Rolling Oaks Park providing a safe and alternate form of travel for the City's residents, as well as features new benches, LED lighting, and outdoor fitness stations. Mr. Micolta was the Project Manager and responsible for overseeing all construction activities, tabulating quantities for pay applications, attending weekly project meetings, and ensuring project completion on time and budget.

Canal Bank Stabilization, Year 5a | *Doral, FL*

The City of Doral Canal Bank Stabilization project uses geoweb panels to stabilize about 8500 LF of bank along the Dressel's Dairy Canal that have severely eroded. It also includes a 2600' long and 10' wide asphalt path adjacent to the canal. Mr. Micolta was the Construction Manager.

Canal Bank Stabilization, Year 5b | *Doral, FL*

The City of Doral Canal Bank Stabilization project stabilizes 8650LF of bank using geoweb panels and 2100LF using a rip rap system along the Dressel's Dairy Canal that have severely eroded. It also includes a 5400' long and 10' wide asphalt path adjacent to the canal. Mr. Micolta was the Construction Manager.

C-4 Canal Bank Improvements, Palmetto Phase 2 Flood Protection Berm | *Miami, FL*

The Palmetto Phase Berm project is a continuation of the greater scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from Hurricane Irene in 1999 and another no name storm in 2000. It involves raising 2,500LF of canal bank to elevation 8.3ft NGVD29. Similar to the other phases, it also includes an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion. Mr. Micolta was the Construction Manager, ensuring project would be completed on time and on budget.

Canal Bank Stabilization, Year 7 | *Doral, FL*

The City of Doral Canal Bank Stabilization project uses geoweb panels to stabilize about 4400 LF of bank along the Northline Canal and 1700 LF of bank along the Residential Canal that have severely eroded. Due to limited space available on the canal bank, the entire Residential Canal must be done from the water. Mr. Micolta was the Construction Manager, ensuring project would be completed on time and on budget.

EWP Canals 20 & 30 Bank Stabilization | *Lauderhill, FL*

This project stabilizes 2400LF of canal bank in residential areas using 26' to 35' long sheet piles. As the canal had limited ROW, most of the work was completed from the water using barges. Mr. Micolta was the Construction Manager/Project Superintendent, managing a 10 person field crew and working closely with the EOR and City to ensure project would be completed on time and budget.

Canal Bank Stabilization, Phase 1 | *Miami Lakes, FL*

The Miami Lakes Canal Bank Stabilization project uses geoweb panels to stabilize about 3000 LF of bank along the Golden Glades and Peter's Pike Canal that have severely eroded. Due to limited ROW space, all for this project was done from the water side. Mr. Micolta was the Construction Manager, ensuring project would be completed on time and on budget.

C-4 Canal Bank Improvements, Palmetto Phase 1 Flood Protection Berm | *Miami, FL*

The Palmetto Phase Berm project is a continuation of the greater scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from a hurricane Irene in 1999 and another no name storm in 2000. It involves raising 6,000LF of canal bank to elevation 8ft NGVD29. Like the Sweetwater phase completed, it also includes an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion. Mr. Micolta was the Construction Manager, supervising all field activities and corresponding with sub-contractors.

C-4 Canal Bank Improvements, Sweetwater Flood Protection Berm | *Miami, FL*

This project incorporates raising 5,000LF of canal bank to elevation 8 ft. NGVD29, an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion when water level rise. It is part of the larger scale C-4 Canal Flood Protection Project that was created as a response to the flooding resulting from a hurricane in 1999 and another no name storm in 2000. Mr. Micolta was the Construction Manager, supervising all field activities.

Red Reef Park Boardwalk & Pavilion | *Boca Raton, FL*

The City of Boca Raton Red Reef Park project consists of construction 2500LF of recycled plastic coastal dune boardwalk decking, 4 dune crossovers, 5 pavilions, a turtle-safe lighting system, and upgrades to the existing water system throughout an environmentally sensitive area near the Coastal Construction Control Line. Mr. Micolta was the Construction Manager supervising field crew and ensuring boardwalk, deck, and gazebos were according to drawings and specifications.

Margate and Coral Springs Bus Shelters: Design-Build | *Margate, FL and Coral Springs, FL*

Eight bus shelters were built along Sample Road to encourage use of the Broward County Transit System by providing a safer, comfortable, and convenient alternative. Mr. Micolta was the Construction Manager, participating actively during design/construction phases. He provided design ideas that minimized duration resulting in reduced construction costs, and supervised the field crew on daily basis ensuring quality work.

Renovations and Modifications of Buildings 4181 & 4183 | *West Palm Beach, FL*

The Florida's Turnpike Maintenance Compound Renovations project includes both interior and exterior renovations of buildings #4181 and #4183. Interior renovations consisted of new ADA compliant restrooms, sanitary lines, HVAC & electrical systems, and lighting. Outside renovations include removal of existing doors and windows and infill with CMU stucco, replacement of roof, and new 5.5' x 13.5' x 2.5' pile cap footings. Mr. Micolta was the Field Superintendent overseeing all field activities, maintaining accurate quantities for pay applications, and keeping project on schedule.

Fern Forest Nature Center | *Coconut Creek, FL*

The Fern Forest Nature Center project included the renovations of existing bathrooms, dressing rooms, and kitchen through structural, plumbing, and electrical upgrades. There was also the construction of 430LF of recycled plastic boardwalk and one gazebo. Mr. Micolta was the Field Superintendent and Construction Manager in charge of supervising field crew, procurement, and minimizing impact of construction activities on environmentally sensitive areas.



Ms. Isabella Micolta is a civil engineer. She came to **ENCO, LLC** after working in the nuclear energy sector as a Design Engineer and currently serves as Project Engineer. Her responsibilities include project support during bidding and construction, such as preparing proposals and Statements of Qualifications (SOQs), developing and enforcing project specific Safety Plans & Stormwater Pollution Prevention Plans (SWPPP), preparing shopdrawings and pay applications, as well as procuring materials for job sites and helping the project be completed on time and budget.

EDUCATION

Georgia Institute of Technology — Atlanta, GA

- Bachelor of Science in Civil Engineering, 2012
- Master of Science in Civil Engineering, 2013

PROFESSIONAL REGISTRATIONS & AFFILIATIONS

- P.E. Florida License No.84359
- 30 hour OSHA Certification
- FDEP Inspector, 32643
- MOT Advanced Certification, 8016
- Asphalt Paving Level 1 & 2 / QAQC Manager
- Engineering Contractors Association (ECA)

RELEVANT EXPERIENCE

Canal Bank Stabilization, Year 5a | Doral, FL

The City of Doral Canal Bank Stabilization project uses geoweb panels to stabilize 8500LF of bank along the Dressel's Dairy Canal that have severely eroded. It also includes a 2600' long and 10' wide asphalt path adjacent to the canal. Served as the Project Engineer, in charge of procuring materials as needed, supervising field crew, and preparing pay applications.

Canal Bank Stabilization, Year 5a Phase 2 | Doral, FL

The City of Doral Canal Bank Stabilization project uses geoweb panels and bedding stone to stabilize 2200LF of bank along the Dressel's Dairy Canal that have severely eroded. Served as Project Engineer, in charge of procuring materials as needed, supervising field crew, and preparing pay applications.

Canal Bank Stabilization, Year 5b | Doral, FL

The City of Doral Canal Bank Stabilization project stabilizes 8650LF of bank using geoweb panels and 2100LF using a rip rap system along the Dressel's Dairy Canal that have severely eroded. It also includes a 5400' long and 10' wide asphalt path adjacent to the canal. Was the Project Engineer, in charge of procuring materials as needed, supervising field crew, and preparing pay applications.

Canal Bank Stabilization, Year 7 | Doral, FL

The City of Doral Canal Bank Stabilization project uses geoweb panels to stabilize about 4400 LF of bank along the Northline Canal and 1700 LF of bank along the Residential Canal that have severely eroded. Due to limited space available on the canal bank, the entire Residential Canal must be done from the water. Was the Project Engineer, in charge of procuring materials as needed, supervising field crew, and preparing pay applications.

EWP Canals 20 & 30 Bank Stabilization | Lauderhill, FL

This project stabilizes 2400LF of canal bank in residential areas using 26' to 35' long sheet piles. As the canal had limited ROW, most of the work was completed from the water using barges. Ms. Micolta served as the Project Engineer, coordinating fabrication & delivery of sheet piles to ensure a tight project schedule was maintained, worked closely with the EOR to resolve any RFIs, and prepared pay applications.

Canal Bank Stabilization, Phase 1 | Miami Lakes, FL

The Miami Lakes Canal Bank Stabilization project uses geoweb panels to stabilize about 3000 LF of bank along the Golden Glades and Peter's Pike Canal that have severely eroded. Due to limited ROW space, all for this project was done from the water side. Ms. Micolta served as the Project Engineer, in charge of procuring materials as needed, supervising field crew, and preparing pay applications.

C-4 Canal Bank Improvements, Palmetto Phase 2 Flood Protection Berm | Miami, FL

The Palmetto Phase Berm project is a continuation of the greater scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from Hurricane Irene in 1999 and another no name storm in 2000. It involves raising 2,500LF of canal bank to elevation 8.3ft NGVD29. Similar to the other phases, it also includes an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion. Ms. Micolta serves as the Project Engineer and is in charge of procurement of materials needed, coordinating with sub-contractor, preparing pay application, and supervising field crew activities.

C-4 Canal Bank Improvements, Palmetto Phase 1 Flood Protection Berm | Miami, FL

The Palmetto Phase Berm project is a continuation of the greater scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from Hurricane Irene in 1999 and another no name storm in 2000. It involves raising 6,000LF of canal bank to elevation 8.3ft NGVD29. Like the Sweetwater phase completed, it also includes an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion. Ms. Micolta serves as the Project Engineer and is in charge of procurement of materials needed, coordinating with sub-contractor, preparing pay application, and supervising field crew activities.

C-4 Canal Bank Improvements, Sweetwater Flood Protection Berm | Miami, FL

This project incorporates raising 5,000LF of canal bank to elevation 8.3ft. NGVD29, an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion when water level rise. It is part of the larger scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from Hurricane in 1999 and another no name storm in 2000. Ms. Micolta was the Project Engineer in charge of maintaining working relationships with over 75 residents to facilitate project completion, recording daily field reports, helping with successful RFI resolution and necessary change orders, preparing pay applications, as well as developing and enforcing the project specific SWPPP (Storm Water Pollution Protection Plan).

FLL N. Perimeter Rd Water Main & Force Main Improvements | Ft. Lauderdale, FL

Installed over 10,000 LF of 12" DIP water main and 6" DIP force main as part of the FLL transmission line improvements project. Completed full roadway reconstruction, milling & resurfacing, and swale reconstruction. Ms. Micolta oversaw pipe installation, paving activities, monitored that appropriate tonnage was used per square yard to meet specified spread rate, and helped prepare FDOT Daily Asphalt Reports.

Broward Boulevard Park & Ride Surrounding Roadways | Ft. Lauderdale, FL

This project's main goal was to facilitate access into and out of the park & ride. As such, turn lanes were added on the surrounding roadways, access roads were widened and re-paved, and a new bus bay was constructed. In addition, the project included a new lighting system, perimeter fencing, sidewalks, and drainage system. Ms. Micolta oversaw paving activities, monitored that appropriate tonnage was used per square yard to meet specified spread rate, and helped prepare FDOT Daily Asphalt Reports.



Ms. Ashley Sanchez is a civil engineer. She came to **ENCO, LLC** after working in the civil engineering sector as a Design Engineer and currently serves as Project Engineer. Her responsibilities include project support during bidding and construction, preparing shop drawings and pay applications, as well as procuring materials for job sites and helping the project be completed on time and budget.

EDUCATION

Florida Atlantic University—Boca Raton, FL

- ♦ Bachelor of Science in Civil Engineering, 2022

PROFESSIONAL REGISTRATIONS & AFFILIATIONS

- ♦ Compliance to the Americans with Disabilities Act (ADA) in the Public Right-of-Way

RELEVANT EXPERIENCE

Little Country Estates Stormwater Drainage Facility | *Project Engineer*

The project consists of the construction of new storm drainage facilities to improve flooding. As well as driveway restoration, pavement restoration, milling, and resurfacing, pavement markings, swales construction and sodding of swales as necessary. Ms. Sanchez worked closely with the Town and EOR to resolve conflicts with existing utilities, maintaining proper MOT for pedestrians and traffic, and maintaining project on schedule/budget.

Avondale Stormwater Improvements | *Pompano Beach, FL*

The project consists of stormwater drainage improvements including the installation of one new pump station, sixty-one stormwater drainage structures, six hundred seventy-seven (676) linear feet of Reinforced Concrete Pipe, and landscaping throughout.

Park Improvements and Construction Term Contract | *Broward County, FL*

Term contract to provide general construction services to parks in Broward County, such as:

- *Plantation Heritage Park* | *Plantation, FL*
This project consists of replacing the existing underground conduits and wiring of the street pole lights with new PVC conduits and wiring.
- *Brian Piccolo Park* | *Cooper City, FL*
Project consists of replacing all light fixtures in all existing streets and parking poles and installing new light poles with new light fixtures.
- *Anne Kolb Nature Center Park* | *Hollywood, FL*
Project consists of replacing light poles throughout the Anne Kolb Nature Center.
- *Snake Warrior's Island Natural Area* | *Hollywood, FL*
Project consists of replacing construction of two new restrooms with an office building to serve as welcome center for the park.

EXPERIENCE PRIOR TO ENCO, LLC

Neglia Group | *Design Engineer*

- Design roadway and stormwater drainage construction plans using AutoCAD Civil 3D.
- Plan review of all public and private construction drawings necessary to obtain Town plan approvals in accordance with the Municipal Codes.
- Analyze watershed hydraulics and hydrology to design stormwater management designs.
- Develop contract specifications and construction cost estimates using available units prices on current market conditions.
- Prepare and oversee the bidding process for projects.
- Project management communication with the Inspectors and Contractors.



Mr. Sandy Sepulveda is a civil engineer with years of experience in the construction industry, both in the Dominican Republic and United States. He has experience in commercial and residential construction, earthwork, and construction management. He currently serves as Field Superintendent and is responsible for running daily operations in the field and enforcing safety standards.

EDUCATION

Eastern Central University — San Pedro de Macoris, Dominican Republic

- Bachelor of Science in Civil Engineering, 2007

PROFESSIONAL REGISTRATIONS & AFFILIATIONS

- Engineering Contractors Association (ECA)

RELEVANT EXPERIENCE

FLL N. Perimeter Rd Water Main & Force Main Improvements | Ft. Lauderdale, FL

Installed over 10,000 LF of 12" DIP water main and 6" DIP force main as part of the FLL transmission line improvements project. Completed full roadway reconstruction, milling & resurfacing, and swale reconstruction. Mr. Sepulveda was the superintendent overseeing pipe installation & paving activities.

Broward Boulevard Park & Ride Surrounding Roadways | Ft. Lauderdale, FL

This project's main goal was to facilitate access into and out of the park & ride. As such, turn lanes were added on the surrounding roadways, access roads were widened and re-paved, and a new bus bay was constructed. In addition, the project included a new lighting system, perimeter fencing, sidewalks, and drainage system. As the Field Superintendent, Mr. Sepulveda supervised daily construction activities and coordinated with electrical and paving sub-contractors.

North Perry Airport Park and Ride: Design-Build | Pembroke Pines, FL

The park and ride facility located at the North Perry airport provides 175 parking spaces that allow residents in the vicinity to utilize Broward County Transit System. The new location has new drainage and lighting systems, landscaping, and perimeter fencing. Mr. Sepulveda was the Field Superintendent in charge of overseeing daily construction activities, setting up and removing MOT (Maintenance of Traffic) daily, and maintaining working relationship with inspectors.

Rolling Oaks Park Pedestrian Trail | Miami Gardens, FL

This 3000LF pedestrian trail winds Rolling Oaks Park providing a safe and alternate form of travel for the City's residents, as well as features new benches, LED lighting, and outdoor fitness stations. Mr. Sepulveda was the Field Superintendent overseeing a 4 person field crew during all construction tasks. He closely monitored paving activities ensuring daily spread rates were met.

Canal Bank Stabilization, Year 5a | Doral, FL

The City of Doral Canal Bank Stabilization project uses geoweb panels to stabilize about 8500 LF of bank along the Dressel's Dairy Canal that have severely eroded. It also includes a 2600' long and 10' wide asphalt path adjacent to the canal. Mr. Sepulveda was the Field Superintendent, supervising all field activities and corresponding with sub-contractors.

Canal Bank Stabilization, Year 5b | Doral, FL

The City of Doral Canal Bank Stabilization project stabilizes 8650LF of bank using geoweb panels and 2100LF using a rip rap system along the Dressel's Dairy Canal that have severely eroded. It also includes a 5400' long and 10' wide asphalt path adjacent to the canal. Mr. Sepulveda was the Field Superintendent, supervising all field activities and corresponding with sub-contractors.

Canal Bank Stabilization, Year 7 | Doral, FL

The City of Doral Canal Bank Stabilization project uses geoweb panels to stabilize about 4400 LF of bank along the Northline Canal and 1700 LF of bank along the Residential Canal that have severely eroded. Due to limited space available on the canal bank, the entire Residential Canal must be done from the water. Mr. Sepulveda was the Field Superintendent, supervising all field activities and corresponding with subs.

Progreso Neighborhood Improvements Project | Ft. Lauderdale, FL

This project consists of approximately 3 miles of new sidewalk, ADA accessible ramps, sodded swales, improved drainage systems, landscaping, and 159 beautiful solar-powered pedestrian lighting. It is helping to fulfill the community wide vision of “strengthening connectivity and creating safe, accessible, and pedestrian-friendly neighborhoods.” Mr. Sepulveda was the Field Superintendent in charge of supervising field crew, managing daily construction activities, and maintaining daily MOT (Maintenance of Traffic).

C-4 Canal Bank Improvements, Palmetto Phase 2 Flood Protection Berm | Miami, FL

The Palmetto Phase Berm project is a continuation of the greater scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from Hurricane Irene in 1999 and another no name storm in 2000. It involves raising 2,500LF of canal bank to elevation 8.3ft NGVD29. Similar to the other phases, it also includes an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion. Mr. Sepulveda was the Field Superintendent, supervising all field activities and corresponding with sub-contractors.

C-4 Canal Bank Improvements, Palmetto Phase 1 Flood Protection Berm | Miami, FL

The Palmetto Phase Berm project is a continuation of the greater scale C-4 Canal Flood Protection Project that was created as a response to flooding resulting from Hurricane Irene in 1999 and another no name storm in 2000. It involves raising 6,000LF of canal bank to elevation 8ft NGVD29. Like the Sweetwater phase completed, it also includes an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion. Mr. Sepulveda was the Field Superintendent, supervising all field activities and corresponding with sub-contractors.

C-4 Canal Bank Improvements, Sweetwater Flood Protection Berm | Miami, FL

This project incorporates raising 5,000LF of canal bank to elevation 8 ft. NGVD29, an integrated storm-water drainage collection and disposal system, and high-performance turf reinforcement mat to prevent further canal bank erosion when water level rise. It is part of the larger scale C-4 Canal Flood Protection Project that was created as a response to the flooding resulting from Hurricane in 1999 and another no name storm in 2000. Mr. Sepulveda was the Field Superintendent, supervising all field activities and corresponding with sub-contractors.

EXPERIENCE PRIOR TO ENCO, LLC

City of Consuelo Town Hall (Dominican Republic) | Project Coordinator

- Charged with inspecting project sites in order to monitor progress and adherence to specifications; as well as comply with safety protocols and state sanitation standards

Peluchs Company (Dominican Republic) | Project Supervisor

- Tasked with estimating material costs and quantities needed for job, as well as determining adequate equipment and labor force to minimize project duration while staying under budget
- Performed project site visits during construction to monitor progress and consult with contractors and on-site engineers
- Review pre-set calculations and analytical data in order to maintain technical reports accurate and up-to-date.



With combined international experience among Cuba, Portugal and the U.S, Mr. Garcia plays an important leading role onsite. His vast knowledge of the construction ground is certainly an asset for all of the projects he is involved with. He is currently responsible for quality control, inspect, schedule and oversee the construction to run on the critical path and ensure timely completion.

EDUCATION

Camaguey University — Camaguey, Cuba

- ♦ Bachelor of Science in Civil Engineering, 1995

RELEVANT EXPERIENCE

Miami Beach Surface Lot and Seawall at Biscayne Beach | Miami Beach, FL

This project consists of the construction of a new surface parking lot around an existing sanitary lift station. It involves a new raised seawall of approximately 212 Lineal feet, including king piles, batter piles and boulder rip rap in front of an existing sea wall, a pre-cast concrete privacy wall, construction of concrete poles for police security cameras including electrical infrastructure for a future charging station for the security cameras and for the lighting service point, tapping of an existing water main to provide connection for new irrigations, new landscape, construction of new driveways and ancillary pavement improvements within the existing lift station and the surrounding right-of-way. Mr. Garcia is the onsite superintendent responsible for supervising crew activity.

Park Improvements and Construction Term Contract | Broward County, FL

Term contract to provide general construction services to parks in Broward County, such as:

- *Plantation Heritage Park | Plantation, FL*
This project consists of replacing the existing underground conduits and wiring of the street pole lights with new PVC conduits and wiring.
- *Brian Piccolo Park | Cooper City, FL*
Project consists of replacing all light fixtures in all existing streets and parking poles, and installing new light poles with new light fixtures.
- *Anne Kolb Nature Center Park | Hollywood, FL*
Project consists of replacing light poles throughout the Anne Kolb Nature Center.
- *Snake Warrior's Island Natural Area | Hollywood, FL*
Project consists of replacing construction of two new restrooms with an office building to serve as welcome center for the park.

NW 47th Roadway and Utility Improvements | Lauderhill, FL

This project consists of the reconstruction of approximately 1.5 miles of roadway along a two-lane residential collector roadway. The improvements include 2000 lineal feet of 12" DIP water main, exfiltration trench, sanitary sewer, swales, irrigation, landscape and demolition and reconstruction of a two lane concrete box culvert bridge. Mr. Garcia is the onsite superintendent responsible for supervising crew activity.

Avondale Stormwater Improvements | Pompano Beach, FL

This project consists of installation of 1 new pump station, 61 drainage structures, 6800 LF of RCP, and landscaping throughout. Mr. Garcia is the onsite superintendent responsible for supervising crew activity.

Park Improvements and Construction Term Contract | Broward County, FL

Term contract to provide general construction services to parks in Broward County, such as:

- *Hillsboro Pineland Natural Area Trail | Coconut Creek, FL*
This project's main goal was to create a concrete trail and elevated walkway at the park for recreation and allowance of pedestrians in the area; Mr. Garcia managed the project in a manner to ensure the protection, restoration and preservation of the nature and habitat at the site.
- *CB Smith Playground | Pembroke Pines, FL*
Design/build project for construction of new playground, shade structure, and adjacent sidewalk.
- *Snake Warrior Vegetation Removal | Miramar, FL*
Coordinate exotic vegetation removal.
- *Shooster Preserve Boardwalk | Margate, FL*
Construction of boardwalk, gazebo, concrete path, and parking in an environmentally sensitive area.
- *Willow Pond Natural Area Maintenance Entrance Driveway | Coconut Creek, FL*
Removal of an existing sidewalk, and reconstruction of driveway
- *Everglades Holiday Park – Fire Well | Fort Lauderdale, FL*
The project includes construction of fire well and corresponding access road.

EXPERIENCE PRIOR TO ENCO, LLC

AG Contractors (Miami, FL) | Project Manager

- Mr. Garcia was involved with construction of the Staybridge Suites Hotel.

Aziconstroi (Portugal) | Engineer Manager & Inspector

- Among the projects Mr. Garcia participated in his nine years with the company were: the construction of Clinical Surgical Hospital, offices for the Ministry of Transport, warehouse complex in steel structure, Soap Factory, Ceramics Factory and offices for the Ministry of Justice, Construction of the sports complex of the Salesianos of Don Bosco & construction of the water treatment plant and water supply system were also part of his work.

Constructora Social de la Vivienda (Cuba) | Company Manager, Engineering Supervisor

- In his hometown, he participated in the housing construction of multifamily buildings, construction of Bank (CADECA), the construction of Telecenter & Construction Specialties Polytecnic.

UNECA (Cuba) | Project Manager & Engineer Inspector

- Mr. Garcia participated in the construction and installation of high buildings; construction of sulfuric acid base. Also was involved with the termination of the International Clinic tourist resort of Santa Lucia as well as railway constructions and construction of multifamily buildings in Camaguey City; As well as being Project manager in the construction of the 5 Stars Hotel Paradisus in the tourist resort of Varadero

EQUIPMENT RESOURCES

We take great pride in owning such a diverse fleet of equipment, and do everything in our power to ensure it is always in optimal condition. That way, our client can rest assured that their project will be completed in a timely & well-executed manner.



Dump Truck



Isuzu NPR



CAT 320 Excavator



CAT 416F Backhoe



Dump Truck



Isuzu NPR



CAT 320 Excavator



CAT 416D Backhoe



Dump Truck



CAT326 LR Excavator



Bobcat S650



Wacker Roller



Small Dump Truck



CAT D3G Dozer



Bobcat S650



Dynapac Roller



Water Truck



Champion Grader



CAT 930G Loader



24' Boat

Vendor Name: [ENCO LLC](#)

DBE Certification: CERTIFIED **MBE Certification:** CERTIFIED **ACDBE Status:** N **Statewide Availability:** Y

DBA: **Former Name:**

Business Description: GENERAL CONTRACTOR WITH WORK PERFORMED IN CIVIL ENGINEERING CONSTRUCTION INCLUDING WATER SEWER DRAINING SITEWORK AS WELL AS BUILDING CONSTRUCTION OF RESIDENTIAL & COMMERCIAL INCLUDING STRUCTURAL MECHANICAL, PLUMBING AND ELECTRICAL

Mailing Address: 5411 SW 25TH COURT
PEMBROKE PARK FL 33023

Contact Name: WILSON SANCHEZ
Email: WSANCHEZ@ENCOLLCC.COM

Phone: (954) 342-2466 **Fax:** (954) 920-9040
Web Site:

Certified NAICS

237310 Highway, Street, and Bridge Construction
238990 All Other Specialty Trade Contractors
238910 Site Preparation Contractors



OFFICE OF ECONOMIC AND SMALL BUSINESS DEVELOPMENT

Governmental Center Annex

115 S. Andrews Avenue, Room A680 • Fort Lauderdale, Florida 33301 • 954-357-6400

September 8, 2023

Mr. Wilson Sanchez
ENCO, LLC
5411 SW 25th Court
Pembroke Park, Florida 33023

["See e-mail below approving the certification
for the current year"](#)

Dear Mr. Sanchez:

The Broward County Office of Economic and Small Business Development (OESBD) is pleased to announce that your firm's **County Business Enterprise (CBE)** certification has been renewed.

Your firm's certification is continuing from your anniversary date but is contingent upon the firm verifying its eligibility annually through this office. You will be notified in advance of your obligation to continue eligibility in a timely fashion. **However, the responsibility to ensure continued certification is yours.** Failure to document your firm's continued eligibility for the CBE program within **thirty (30) days** from your anniversary may result in the expiration of your firm's certification. Should you continue to be interested in certification after it has expired, you will need to submit a new application, and all required supporting documentation for review.

To review current Broward County Government bid opportunities, visit: www.broward.org/Purchasing and click on "Current Solicitations and Results." Also, from this website, you can log into your firm's profile in BidSync to ensure you have added all appropriate classification codes. Bid opportunities over \$3,500 will be advertised to vendors via e-mail and according to classification codes, so please ensure that both the Purchasing Division and OESBD are apprised of your current e-mail address.

Your primary certification group is: **Construction Services**. This is also how your listing in our directory will read. You may access your firm's listing by visiting the Office of Economic and Small Business Development Directory, located on the internet at: www.broward.org/EconDev and click on "Certified Firm Directories."

Your firm may compete for, and perform work on Broward County projects in the following areas:

NAICS CODE: 236115, 236116, 236210, 236220, 237210, 237310, 541330

We look forward to working with you to achieve greater opportunities for your business through county procurement.

Sincerely,

SANDY-MICHAEL
MCDONALD

Digitally signed by SANDY-
MICHAEL MCDONALD
Date: 2023.09.12 17:26:14
+04'00'

Sandy-Michael McDonald, Director
Office of Economic and Small Business Development

Cert Agency: BC-CBE

ANNIVERSARY DATE: SEPTEMBER 11TH



Wilson Sanchez <wsanchez@encollc.com>

Fwd: Broward County Certification

1 message

Wilson Sanchez <wsanchez@encollc.com>
To: Wilson Sanchez <wsanchez@encollc.com>

Wed, Oct 23, 2024 at 10:06 AM

Wilson Sanchez, P.E.

Managing Member

5411 SW 25th Ct. | Pembroke Park, FL 33023

Office: 954-342-2466 | Fax: 954-920-9040

wsanchez@encollc.com | www.encollc.com



----- Forwarded message -----

From: **Moura, Raquel** <RMOURA@broward.org>

Date: Tue, Oct 22, 2024 at 1:19 PM

Subject: RE: Broward County Certification

To: Wilson Sanchez <wsanchez@encollc.com>

Cc: Lucio Micolta <luciomicolta@encollc.com>, Isabella Micolta <imicolta@encollc.com>, Erika Enco <admin@encollc.com>, Ashley Sanchez <asanchez@encollc.com>

Thank you so much for all the information. I have approved your application and submitted to a final signature.

Please allow 14 business days to receive your application back.

Best regards,

Raquel



Raquel Moura , MBA

Small Business Development Specialist

Broward County Office of Economic and Small Business Development!

115 S. Andrews Avenue, Room A-680

Fort Lauderdale, FL 33301

954.357.6150 Fax: 954.765.4198

www.broward.org/econdev

Follow and Like Us:

DOCUMENT 00100

INSTRUCTIONS TO BIDDERS

SECTION 1 - DEFINITIONS

Whenever the following terms appear in the Bid, the intent and meaning shall be interpreted as follows:

- 1.1 **City:** The City of Lauderhill, Florida.
- 1.2 **Contract:** The written agreement for performance of the Scope of Work entered into between the City and the successful Proposer.
- 1.3 **Contract Administrator:** The Purchasing and Contracts Manager, or some other employee expressly designated as Contract Administrator in writing by the City Manager, who is the representative of the CITY concerning the Contract Documents.
- 1.4 **Evaluation/Selection committee:** City staff and/ or outside consultants assigned to evaluate the submitted proposals.
- 1.5 **Proposer:** Any individual, firm, or corporation submitting a proposal for this project, acting directly or through a duly authorized representative. For the purpose of this Agreement, Proposer shall mean the same thing as the Bidder.
- 1.6 **Proposal:** shall refer to any term used interchangeably with Bid while retaining the same meaning.
- 1.7 **Purchasing Office:** The Purchasing Division-Department of Finance and Information Technology of the City of Lauderhill.
- 1.8 **“Provider”, “Bidder”, “Contractor”, or “Successful Proposer” or “Consultant”:** The Proposer receiving an award because of this Request for Proposal. Said terms may be used interchangeably while retaining the same meaning.
- 1.9 **Qualifications/Proposal, Proposals,** shall refer to any Offer(s) submitted in response to this Request for Proposal.
- 1.10 **Request for Proposal, RFP”, or Proposal:** This Request for Proposal including all Exhibits and Attachments as approved by the City, and addendums or change orders issued by the Purchasing Division.
- 1.11 **Request For Proposal, or Proposal:** Terms used interchangeably in this Request For Proposal while retaining the same meaning.
- 1.12 **Subcontractor/ Sub consultant:** Any person, firm, entity, or organization, other than the employees of the successful Proposer, who contract with the Successful Proposer to furnish labor, or labor and materials, in connection with the Work or Services to the City, whether directly or indirectly, on behalf of the Successful Proposer.
- 1.13 **Work, Services, Program, Project, or Engagement:** All matters that will be required to be done by the successful Proposer in accordance with the Scope of Work, and the Terms and Conditions of this RFP.
- 1.14 **Piggybacking:** An agreement which establishes the ability of the City to piggy-

back the contract of another governmental entity with a specific vendor. The Piggy-back agreement ensures that standard contractual requirements of the City are incorporated as a part of the contractual relationship with the vendor in addition to any requirements already incorporated in the agreement with the other governmental entity.

1.15 Local Vendor Bids: The City of Lauderdale Code has determined that this bid shall be reserved for participation by local City of Lauderdale vendors only. No vendor shall receive more than three set-aside bid award contracts in a fiscal year. Any local City of Lauderdale vendor that has received at least one local vendor bid award contract in each of three (3) consecutive fiscal years shall not be eligible to participate in local vendor bids for the following fiscal year. If the bid prices received from local vendors are not economically comparable to normal market pricing, the procurement shall be canceled.

SECTION 2 – PROCEDURES

1. SUBMITTAL

- 1.1 Sealed proposals will be received until the time and date specified in the **Notice to Proposers**, Document 00020
- 1.2 Each proposal shall be submitted **via IonWave**.

Proposal for: **NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I**

City of Lauderdale, Florida

BID 2025-004

Submitted By:

ENCO, LLC

Company Name

5411 SW 25th Court

Street Address

Pembroke Park, FL, 33023

City, State, Zip Code

- 1.3 Proposals received after the time and date specified will not be considered.

2. PROPOSALS

- 2.1 It is understood by the proposer that the quantities in the proposal are for proposal comparison only. Certain portions of the proposal or the entire bid document may be deleted from the awarded contract.
- 2.2 Proposals shall be made upon forms provided for that purpose in DOCUMENTS 00100, 00300, 00300A, 00401, 00402, 00420 and 00421, 00450, 00480, 00490, 00495, 00650. Erasures or other changes in a proposal shall be explained or noted over the signature of the Proposer. Each proposer shall submit via IonWave. The forms must be submitted in good order and with all blanks filled in.

3. IRREGULAR PROPOSALS

- 3.1 Proposals which are incomplete, conditional or which contain additions not called for, alterations or irregularities of any kind may be rejected.

4. SIGNATURES ON PROPOSALS

- 4.1 Each Proposer shall sign his/her proposal with his full name, company name, email and address. In cases where a firm or corporation submits a proposal, the proposal shall be signed with the full name of each member of the firm, or by the name of the officer or officers authorized by its by-laws, in addition to the firm or corporation signature with its official seal affixed hereto.

5. EXAMINATION OF CONTRACT DOCUMENTS

- 5.1 Proposers are notified that they must thoroughly examine the Contract Documents and Specifications which include the Notice to Proposers, Instructions to Proposers, ALL Proposal Forms, General Conditions, Supplementary Conditions, Technical Specifications, Figures, Drawings, Maps, and any addenda issued prior to the opening of proposals.
- 5.2 Purchase of the Proposal Documents must be made no later than ten (10) days prior to the closing date specified in the **Notice to Proposers**, Document 00020. Upon receipt of the required payment, the Proposer's name and contact information shall be entered in the "Plan Holders List" and will become eligible to submit a bid.

6. EXAMINATION OF SITE

- 6.1 Each Proposer shall visit the site of the proposed work before submitting his proposal and shall fully acquaint himself with conditions relating to construction and labor so that he may fully understand the facilities, difficulties, and restrictions attending the execution of work under the Contract. By submission of a bid, the Proposer affirms that he (the Proposer) has investigated and is satisfied as to the conditions of work to be performed and materials to be furnished and shall base his proposal on his own opinion of the conditions likely to be encountered, and for the proposal prices must assume all risk of variance, by whomsoever made, in any computation or statement of amounts or quantities necessary to fully complete the work in strict compliance with the Contract Documents.
- 6.2 Each Proposer shall thoroughly examine and be familiar with the contract documents and requirements. The failure of any Proposer to examine any form, instrument, addendum, or other documents, or to visit the site and acquaint himself with existing conditions there, shall in no way relieve any Proposer from any obligation with respect to his proposal or to the contract. The submission of a bid shall be taken as prima facie evidence of compliance with this document.
- 6.3 No plea of ignorance of conditions that exist or that may hereafter exist, or of conditions or difficulties that may be encountered in the execution of the work under this Contract, as a result of failure to make the necessary examinations and investigations, will be accepted as an excuse for any failure or omission on the part of the Contractor to fulfill, in every detail, all of the requirements of Contract Documents, nor will they be accepted as a basis in any claim whatsoever for extra compensation or for an extension of time.
- 6.4 Each Proposer shall be responsible for investigating the current site conditions at the site prior to submitting his proposal. The proposer shall base his proposal on his own investigation and shall assume all risk of any variances in current site conditions and permit requirements.

7. DISCREPANCIES

- 7.1 Should a Proposer find discrepancies or ambiguities in, or omissions from, the Drawings and Specifications, or should he be in doubt as to their meaning; Proposer shall at once notify the Owner and/or Engineer.

8. INTERPRETATION OF PLANS

- 8.1 On all drawings the figured dimensions shall govern in case of discrepancy between the scales and figures. The Contractor shall take no advantage of any error or omission in the Drawings or of any discrepancy between the Drawings and Specifications. The Architect or Engineer shall make such interpretations as may be deemed necessary for the fulfillment of the intent of the Drawings and Specifications as construed by the Architect or Engineer, and the Architect's or Engineer's decision shall be final.
9. INTERPRETATION OF CONTRACT DOCUMENTS PRIOR TO OPENING OF BIDS
- 9.1 If any person contemplating submitting a proposal for the proposed contract is in doubt as to the true meaning of any part of the Drawings, Specifications, or other proposed Contract Documents, they may submit to the Owner and/or Architect or Engineer a written request for an interpretation thereof. The person submitting the request will be responsible for its prompt delivery. Any interpretation of the proposed documents will be made only by addenda duly issued and copies of such addenda will be faxed and/or emailed to each person receiving a set of such documents. Request for interpretations or clarification of the Contract Documents must be made not later than ten (10) days prior to time of bid opening as specified in the Notice to Proposers, Document 00020. The Owner will not be responsible for any other explanation or interpretation of the documents.
10. TIME OF COMPLETION
- 10.1 All work for this project shall be completed within the number of calendar days as indicated in the Proposal of the successful proposer. Refer to Document 00300.
- 10.2 Completion of the project shall imply complete possession by the Owner and all Contractual obligations met by the Contractor.
11. LABOR REGULATIONS
- 11.1 The Contractor shall fully comply with all laws and regulations concerning labor, work hours, wage rates, labor conditions, and related matters.
12. BID SECURITY
- 12.1 A certified check, bank draft, cashiers check, money order or bid bond, in the amount of not less than five percent (5%) of the bid, shall be paid into the funds of the Owner as liquidated damages, if the Proposer fails to execute the written agreement and furnish the required contract security bond within fifteen (15) calendar days following written notice of award of the contract. The bid bond shall be countersigned by an agent of the Surety Company licensed to operate in the State of Florida.
13. RETURN OF BID SECURITY
- 13.1 Certified checks and Bid Bonds of the unsuccessful Proposers will be returned to the parties submitting same not later than fifteen (15) days after the execution of the contract. In the event that all bids are rejected, the checks will be returned to all Proposers within fifteen (15) calendar days after date of rejection.
14. CONTRACT BONDS
- 14.1 The Successful Proposer shall furnish a Performance Bond in an amount of at least equal to one hundred percent (100%) of the current Contract Price as security for the faithful performance of this Contract and Payment Bond in the amount of at least one hundred percent (100%) of the current Contract Price for payment of all persons performing labor

on the project under this Contract. The Surety on such bonds shall be by a duly authorized Surety Company satisfactory to the Owner.

15. QUALIFICATION OF PROPOSER

- 15.1 A proposal will be required to show to the complete satisfaction of the Owner that he has the necessary license(s), facilities, equipment, ability, manpower, and financial resources to perform the work in a satisfactory manner within the time specified. No contract will be awarded except to responsible Contractors and businesses capable of performing the class of work contemplated. The Proposer shall submit the Qualification Form (DOCUMENT 00420) with his proposal.
- 15.2 The issuance of this Proposal is the City's process to award a Contract for construction of the Project. Although subject to modification, the City expects the following remaining milestones in the procurement process:
- Receive Proposals.
 - Bid opening
 - Evaluation and Ranking of Proposal prior to selecting the "highest ranked and eligible proposer".
 - Recommend Selected Proposer to City for award of Contract.
 - Award of Contract.
- 15.3 Proposals received will be Evaluated and Ranked using the evaluation criteria described in Section 30 of this document.
- 15.4 After the identification of the Highest-Ranked Proposer, the final Contract will be prepared, incorporating applicable portions of its Proposal. If for any reason, the Highest-Ranked Proposer and the Selection Committee are unable to execute the Contract, the City may execute the Contract with the next Highest-Ranked Proposer, and so on until the Contract is awarded or the procurement is terminated.
- 15.5 The City is committed to a fair, open process for interested parties to receive information about the Project and for the competitive procurement process that the City is proposing to utilize for selection and award of this Contract. Proposers are encouraged to submit written comments or questions concerning this Proposal as early as possible, but in no event, later than ten (10) days prior to the closing date specified in the **Notice to Proposers**, Document 00020. Interested parties are required to submit all questions via IonWave question tab.

16. DISQUALIFICATION OF PROPOSERS

- 16.1 Any or all proposals will be rejected if there is any reason for believing that collusion exists among the Proposers, and participants in such collusion will not be considered in future proposals to the extent allowable by law.
- 16.2 Failure to completely and truthfully fill out all forms given in the bid package shall constitute grounds for disqualification of the proposal.

17. WITHDRAWAL OF PROPOSALS

- 17.1 A Proposer may withdraw his proposal provided that request is made in writing and delivered either in person or by special delivery mail to the Owner not less than one hour

prior to the time set for opening bids. No RFP may be withdrawn after the scheduled closing time for the receipt of RFPs for a period of ninety (90) days.

18. OWNER'S RIGHTS RESERVED

18.1 The Owner reserves the right to accept any Proposal, which in his opinion is the lowest responsive bid that best serves the interest of the Owner. The Owner also reserves the right to reject any and all proposals.

18.2 This Proposal constitutes a Request for Proposal to submit Proposals to the City. By responding to this RFP, Proposers acknowledge and consent to the following conditions relative to the procurement process and the selection of a Proposer. Without limitation and in addition to other rights reserved by the City in this Proposal, the City reserves and holds, at its sole discretion, the following rights, and options:

To receive questions concerning this Proposal from Proposers and to provide such questions, and the City's responses, to all Proposers.

To supplement, amend, or otherwise modify the Proposal through the issuance of Addenda to all Proposers, and to supplement the Proposal with information items, prior to the date of submission of the Proposals. Addenda issued to this Proposal may expand or cancel any portion or all Work described in this Proposal.

To reject any or all proposals if there is any reason for believing that collusion exists among the Proposers, and participants in such collusion will not be considered in future proposals to the extent allowable by law.

To reject any or all Proposals, to waive any technicalities, immaterial irregularities, or minor informalities in the Proposals, to request clarifications or modifications during Proposal evaluation and to select the Proposer whose Proposal, in the City's judgment, best serves the interests of the City.

To seek additional information from any and all Proposers to supplement or clarify the Proposals submitted.

To eliminate any Proposer that submits an incomplete or inadequate Proposal or is not responsive to the requirements of this Proposal.

To discontinue discussions with the Highest-Ranked Proposer and commence discussions with the next Highest-ranked Proposer, and so on until the Contract is awarded or the procurement terminated.

To visit and examine any of the references included in the Proposal and others facilities designed or built by the Proposer.

To cancel this Proposal in whole or in part, with or without substitution of another Bid, if such cancellation is determined to be in the best interest of the City.

To take any action affecting the RFP process or the Project that would be in the best interests of the City.

19. OWNER REPRESENTATIVE AND CONSULTANT

19.1 The Agent for the Owner, the City of Lauderdale, in all matters pertaining to the work on this project shall be the Capital Projects Manager.

20. QUALIFICATION OF SURETY

- 20.1 The Contractor may provide a cash bond, an irrevocable letter of credit drawn on a Florida Bank acceptable to the City or a Surety Bond executed by a corporate surety company authorized to do business in the State of Florida, holding a certificate of authority from the Secretary of the Treasury of the United States as acceptable sureties on Federal Bonds and executed and issued by a resident agent licensed and having an office in the State of Florida, and resident agent in Broward County representing such corporate surety. Said Surety Bond or its equivalent shall be in effect prior to the issuance of any work permits and shall remain in effect until the provisions of the agreement to transfer ownership of any improvements have been fulfilled.

21. SUBCONTRACTORS

- 21.1 The Contractor shall furnish concurrently with bid submission, a list of the names of the subcontractors proposed for all parts of the work. Subcontractors shall be listed in Document 00421.
- 21.2 Upon the Engineer's request, submit the name, address, phone number, email and occupational license number. Indicate at least three references and three projects of similar nature.
- 21.3 The Owner shall promptly notify the Contractor in writing if, after due investigation, has reasonable objections to any subcontractor on such list and does not accept him. Failure of the Owner to make objection to any subcontractor on the list by the date given on the Notice to Proceed shall constitute acceptance of such subcontractor. After acceptance, no subcontractor shall be changed without written approval of the Owner.

22. INSURANCE

- 22.1 The Proposer's attention is directed to the insurance requirements set out in the Supplementary Conditions herein. The Successful Proposer will be required, prior to execution of the contract by the Owner, to furnish certificate(s) of insurance and will cause to be issued by the insurance carrier, an endorsement naming the Owner and its Agents as the named insured under such contract of insurance.

23. POWER OF ATTORNEY

- 23.1 Attorneys-in-fact who sign contract bonds must file with each bond a certified copy of their Power of Attorney dated the same or subsequent to the Contract.

24. AWARD OF CONTRACT

- 24.1 The Contract, if awarded, will be awarded to the lowest responsible, responsive, and eligible Proposer. Such a Proposer shall possess the skill, ability and integrity necessary for the faithful performance of the work. The term "lowest responsible, responsive, and eligible Proposer" as used herein shall mean the Proposer whose bid is the lowest of those Proposers possessing the skill, ability, and integrity necessary to the faithful performance of the work.
- 24.2 The Owner may reject all proposals at the Owner's sole option and re-bid either all or part of the work proposed by this bid offering.

25. ACCEPTANCE PERIOD

- 25.1 The Proposer shall hold his bid good for acceptance by the Owner for a period of not less than ninety (90) calendar days following the date of the bid opening. The proposal guarantee required herein above shall be effective for this period.

26 AWARD PROTESTS

- 26.1 The City of Lauderhill has a written bid protest procedure to address all disputes regarding award recommendations, disqualification of Proposers and interpretation of Proposer-submitted information. Proposers must follow this procedure in order to perfect any protests against the award. This procedure is available from the Purchasing Department.

27. EQUAL OPPORTUNITY REQUIREMENTS

- 27.1 If awarded the Contract, the Proposer agrees not to discriminate against any employee or applicant for employment because of race, color, religion, sex, national origin, age, handicap, or marital status. The Proposer shall take affirmative action to ensure that applicants and employees are treated during employment, without regard to their race, color, religion, sex, national origin, age, handicap, or marital status. Such action shall include, but not be limited to, the following: employment, promotion, demotion, transfer, recruitment, recruitment advertising, layoff, termination, rates of pay, or other forms of compensation and selection for training, including apprenticeship. The Contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices setting forth the provisions of this nondiscrimination clause.

28. PERMITS AND FEES

- 28.1 The winning Proposer, after award of a contract, shall apply for and obtain such permits and regulatory approvals as may be required by the local municipal/county government. Permit fees by the City of Lauderhill shall be waived, all other fees shall be included as part of the Proposal price.

29. SALES TAX

- 29.1 The Contractor shall familiarize himself with the requirements and procedures as applicable in the State of Florida pertaining to the exemption from State Sales Tax as it may apply to the Owner.
- 29.2 Under the approved procedures, the original contract between the political subdivision and the Contractor includes the costs associated with the work to be performed plus the materials to be incorporated into the work. After the work commences, the Contractor forwards a Purchase Requisition Form for the needed materials to the Owner. The Owner prepares a Purchase Order which includes the Owner's exemption certificate, and transmits it back to the Contractor. The materials are delivered to the Contractor who is responsible for ensuring that the correct quantities of materials are delivered, at the correct price. The Owner then sends the Contractor a Notice of Reduction of the contract price, and draws a check payable directly to the vendor.
- 29.3 Under this Contract, the City of Lauderhill may incorporate the Sales Tax Exemption Program for certain items. The Owner retains legal and equitable title to all directly purchased materials. A requirement for utilizing the approved procedures is that neither the Contractor nor any subcontractor may be the vendor of any of the materials purchased as a part of this program. The City reserves the right to alter the selections in this paragraph prior to award of the Contract.

- 29.4 Under the approved procedures, the Contractor still assumes responsibility for ordering, receipt and handling of the construction materials. The Contractor coordinates the purchases, ensures that the appropriate material warranties or guarantees are obtained, inspects and assesses the materials at the time of delivery, and assumes liability for loss or damage to the materials following acceptance, if such loss or damage is due to the negligence of the Contractor. The Contractor remains responsible for all damages resulting from the incorporation of defective or nonconforming construction materials. The Owner retains legal and equitable title to all directly purchased materials, and maintains builder's risk insurance for these materials. A requirement for utilizing the approved procedures is that neither the Contractor nor any subcontractor may be the vendor of any of the materials purchased.
- 29.5 Pursuant to TAA 95(A)-046, these procedures ensure the tax-exempt status of the materials purchased for a public works contract.

30. EVALUATION AND RANKING OF PROPOSALS

- 30.1 During the Bid Opening, Proposals will be individually evaluated for "conformance". Any Proposal determined to be incomplete in any material respect may be deemed "non-responsive" and may be rejected in its entirety at that time. Materially responsive Proposals will include the following:
- Delivery Proposals to the correct address by the specified time.
 - Bid Bond for 5% of the contract value.
 - Price shall be submitted using Cost Schedule Form 00300A
 - Completed, signed and where applicable, notarized Proposal Forms and Attachments
 - Proposer has provided proof of commitment for required insurance, payment bond and performance bond requirements.
 - No exceptions taken to the draft Contract as part of the Proposal.
- 30.2 All proposals will be reviewed by the City. A contract will be awarded to the lowest, most responsive and responsible bidder. The lowest bidder shall be determined by the base bid (i.e., not including bid add alternates). The most responsive and responsible bidder shall be determined by the City by whose proposal most closely satisfies the overall project requirements in addition to past projects and references.

The CITY may require additional information and Contractors agree to furnish such information. The CITY reserves the right, at its sole discretion, to award the contract to that Contractor who will best service the interest of the CITY. The CITY reserves the right, based upon its' deliberations and its' sole opinion, to accept or reject any proposal. The CITY reserves the right to waive minor irregularities or variations to the specifications and in the bidding process.

DOCUMENT 00402
SWORN STATEMENT PURSUANT TO SECTION 287.133(3) (a),
FLORIDA STATUTES, ON PUBLIC ENTITY CRIMES

THIS FORM MUST BE SIGNED AND SWORN TO IN THE PRESENCE OF A NOTARY PUBLIC OR OTHER OFFICIAL AUTHORIZED TO ADMINISTER OATHS.

1. This sworn statement is submitted to City of Lauderhill, Florida

by Wilson Sanchez / Managing Member
[print individual's name and title]

for ENCO, LLC.
[print name of entity submitting sworn statement]

whose business address is

5411 SW 25th Court, Pembroke Park, FL 33023

and (if applicable) its Federal Employer Identification Number (FEIN) is 01-0632027

(If the entity has no FEIN, include the Social Security Number of the individual signing this sworn

statement: N/A.

2. I understand that a "public entity crime" as defined in Paragraph 287.133(1)(g), Florida Statutes, means a violation of any state or federal law by a person with respect to and directly related to the transaction of business with any public entity or with an agency or political subdivision of any other state or of the United States, including, but not limited to, any bid or contract for goods or services to be provided to any public entity or an agency or political subdivision of any other state or of the United States and involving antitrust, fraud, theft, bribery, collusion, racketeering, conspiracy, or material misrepresentation.
3. I understand that "convicted" or "conviction" as defined in Paragraph 287.133(1) (b), Florida Statutes, means a finding of guilt or a conviction of a public entity crime, with or without an adjudication of guilt, in any federal or state trial court of record relating to charges brought by indictment or information after July 1, 1989, as a result of a jury verdict, non jury trial, or entry of a plea of guilty or no lo contendre.
4. I understand that an "affiliate" as defined in Paragraph 287.133(1) (a), Florida Statutes, means:
1. A predecessor or successor of a person convicted of a public entity crime; or
 2. An entity under the control of any natural person who is active in the management of the entity and who has been convicted of a public entity crime. The term "affiliate" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in the management of an affiliate. The ownership by one person of shares constituting a controlling interest in another person, or a pooling of equipment or income among persons when not for fair market value under an arm's length agreement, shall be a prima facie case that one person controls another person. A person who knowingly enters into a joint venture with a person who has been convicted of a public entity crime in Florida during the preceding 36 months shall be considered an affiliate.
5. I understand that a "person" as defined in Paragraph 287.133(1) (e), Florida Statutes, means any natural person or entity organized under the laws of any state or of the United States with the legal power to enter into a binding contract and which bids or applies to bid on contracts for the provision of goods or services let by a public entity, or which otherwise transacts or applies to transact business with a public entity. The term "person" includes those officers, directors, executives, partners, shareholders, employees, members, and agents who are active in management of an entity.


6. Based on information and belief, the statement which I have marked below is true in relation to the entity submitting this sworn statement. [Indicate which statement applies]

Neither the entity submitting this sworn statement, nor any of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989.

The entity submitting this sworn statement, or one or more of its officers, directors, executives, partners, shareholders, employees, members, or agents who are active in the management of the entity, nor any affiliate of the entity has been charged with and convicted of a public entity crime subsequent to July 1, 1989. However, there has been a subsequent proceeding before a Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer of the State of Florida, Division of Administrative Hearings and the Final Order entered by the Hearing Officer determined that it was not in the public interest to place the entity submitting this sworn statement on the convicted vendor list. [attach a copy of the final order]

I UNDERSTAND THAT THE SUBMISSION OF THIS FORM TO THE CONTRACTING OFFICER FOR THE PUBLIC ENTITY IDENTIFIED IN PARAGRAPH 1 (ONE) ABOVE IS FOR THAT PUBLIC ENTITY ONLY AND, THAT THIS FORM IS VALID THROUGH DECEMBER 31 OF THE CALENDAR YEAR IN WHICH IT IS FILED. I ALSO UNDERSTAND THAT I AM REQUIRED TO INFORM THE PUBLIC ENTITY PRIOR TO ENTERING INTO A CONTRACT IN EXCESS OF THE THRESHOLD AMOUNT PROVIDED IN SECTION 287.017, FLORIDA STATUTES FOR CATEGORY TWO OF ANY CHANGE IN THE INFORMATION CONTAINED IN THIS FORM.


[signature]

Sworn to and subscribed before me this 23rd day of October, 2024.


Personally known X

OR Produced identification _____

(Type of identification)

Notary Public - State of Florida

My commission expires Jan 23, 2026


(Printed typed or stamped
commissioned name of notary public)

END OF DOCUMENT



Erika Ravelo
Comm.: HH 218696
Expires: Jan. 23, 2026
Notary Public - State of Florida

DOCUMENT 00450
LITIGATION HISTORY FORM
NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I
City of Lauderdale, Florida
BID 2025-004

Please answer all questions as completely as possible, using attachments as necessary or required.

1. How many years has your organization been in business as a Contractor?

22 Years
2. List all litigation in which your organization has been a plaintiff or defendant within the last ten (10) years. Proposers should be aware that prior litigation history could disqualify your bid. Attach additional pages if necessary.

PLAINTIFF

DEFENDANT

1. All Paving, Inc. Enco, LLC

Brief Description: Dispute regarding bill quantities versus installed quantities with All Paving, Inc..
The case was resolved in 2024 and all parties were made whole without involving the Bonding or
insurance companies. ENCO, LLC completed the work in a timely manner without All Paving, Inc..

2. _____

Brief Description: _____

3. _____

Brief Description: _____

4. _____

Brief Description: _____

5. _____

Brief Description: _____

6. _____

Brief Description: _____

7. _____

Brief Description: _____

8. _____


Brief Description: _____

9. _____

Brief Description: _____

10. _____

Brief Description: _____

 Signature of Proposer

END OF DOCUMENT

DOCUMENT 00403
TRENCH SAFETY FORM

This form must be completed and signed by the Bidder. Failure to complete this form may result in the proposal being declared non-responsive.

Bidder acknowledges that the Florida Trench Safety Act, Section 553.60 et. seq., which became effective October 1, 1990, shall be in effect during the period of construction of the project. The Bidder, by signing and submitting the bid, assures that the Bidder will perform trench excavations in accordance with applicable trench safety standards. The Bidder further identifies the following separate item of cost of compliance with the applicable trench safety standards as well as the method of compliance:

Method of Compliance

TRENCH BOX

Amount:


Total \$ 4,000

Bidder acknowledges that this amount is included in the applicable items of the Bid and in the Grand Total Bid Price. Failure to complete the above will result in the bid being declared non-responsive.

The Bidder is, and the Owner and Engineer are not, responsible to review and assess all safety precautions, programs and costs, and the means, methods, techniques or technique adequacy, reasonableness of cost, sequences and procedures of any safety precaution, including, but not limited to, compliance with any and all requirements of Florida Statute Section 553.60 et. seq. cited as the "Trench Safety Act". Proposer is, responsible to determine any safety or safety related standards that apply to the project.



Witness Signature



Proposer Signature

Ashley Sanchez

Witness Printed Name

Wilson Sanchez

Printed Name

5315 Roosevelt St. Hollywood FL 33021

Witness Address

Managing Member

Title

10/23/24

Date

10/23/24

Date

END OF DOCUMENT

DOCUMENT 00490

DEBARMENT CERTIFICATION

49 CFR Part 29- Appendix B

**CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION--LOWER TIER COVERED TRANSACTIONS**

Instructions for Certification

1. By signing and submitting this proposal, the prospective lower tier participant is providing the certification set out below.
2. The certification in this clause is a material representation of fact upon which reliance was placed when this transaction was entered into. If it is later determined that the prospective lower tier participant knowingly rendered an erroneous certification, in addition to other remedies available to the Federal Government the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.
3. The prospective lower tier participant shall provide immediate written notice to the person to which this proposal is submitted if at any time the prospective lower tier participant learns that its certification was erroneous when submitted or had become erroneous by reason of changed circumstances.
4. The terms covered transaction, debarred, suspended, ineligible, lower tier covered transaction, participant, person, primary covered transaction, principal, proposal, and voluntarily excluded, as used in this clause, have the meaning set out in the Definitions and Coverage sections of rules implementing Executive Order 12549. You may contact the person to which this proposal is submitted for assistance in obtaining a copy of those regulations.
5. The prospective lower tier participant agrees by submitting this proposal that, should the proposed covered transaction be entered into, it shall not knowingly enter into any lower tier covered transaction with a person who is proposed for debarment under 48 CFR Part 9, Subpart 9.4, debarred, suspended, declared ineligible, or voluntarily excluded from participation in this covered transaction, unless authorized by the department or agency with which this transaction originated.
6. The prospective lower tier participant further agrees by submitting this proposal that it will include this clause titled "Certification Regarding Debarment, Suspension, Ineligibility and Voluntary Exclusion-Lower Tier Covered Transaction," without modification, in all lower tier covered transactions and in all solicitations for lower tier covered transactions.
7. A participant in a covered transaction may rely upon a certification of a prospective participant in a lower tier covered transaction that it is not proposed for debarment under 48 CFR Part 9, Subpart 9.4, debarred, suspended, ineligible, or voluntarily excluded from covered transactions, unless it knows that the certification is erroneous. A participant may decide the method and frequency by which it determines the eligibility of its principals. Each participant may, but is not required to, check the List of Parties Excluded from Federal Procurement and Non-procurement Programs.
8. Nothing contained in the foregoing shall be construed to require establishment of a system of records in order to render in good faith the certification required by this clause. The knowledge and information of a participant is not required to exceed that which is normally possessed by a prudent person in the ordinary course of business dealings.

9. Except for transactions authorized under paragraph 5 of these instructions: if a participant in a covered transaction knowingly enters into a lower tier covered transaction with a person who is proposed for debarment under 48 CFR part 9, subpart 9.4, suspended, debarred, ineligible, or voluntarily excluded from participation in this transaction, in addition to other remedies available to the Federal Government, the department or agency with which this transaction originated may pursue available remedies, including suspension and/or debarment.

**CERTIFICATION REGARDING DEBARMENT, SUSPENSION, INELIGIBILITY AND
VOLUNTARY EXCLUSION-LOWER TIER COVERED TRANSACTIONS**

- (1) The prospective lower tier participant certifies, by submission of this proposal, that neither it nor its principals is presently debarred, suspended, proposed for debarment, declared ineligible or voluntarily excluded from participation in this transaction by any Federal department or agency.
- (2) Where the prospective lower tier participant is unable to certify to any of the statements in this certification, such prospective participant shall attach an explanation to this proposal.



Signature/Authorized Certifying Official

Wilson Sanchez/Managing Member

Typed Name and Title

ENCO, LLC

Applicant/Organization

10/23/2024

Date Signed

END OF DOCUMENT

DOCUMENT 00495

CERTIFIED RESOLUTION

I, Isabella Micolta, the duly elected Secretary
(person's name)
of ENCO, LLC, a corporation organized and
(Business Name)
existing under the laws of the State of Florida,

do hereby certify that the following Resolution was unanimously adopted and passed by a quorum of the Board of Directors of the said corporation at a meeting held in accordance with law and the by-laws of the said corporation.

"IT IS HEREBY RESOLVED THAT Wilson Sanchez"
(Person's name)


The duly elected Managing Member of ENCO, LLC
(Title of Officer) (Business Name)

is hereby authorized to execute and submit a Bid and Bid Bond, if such bond is required, to the City of Lauderhill and such other instruments in writing as may be necessary of behalf of the said corporation; and that the Bid, Bid Bond, and other such instruments signed by him/her shall be binding upon the said corporation as its own acts and deeds. The secretary shall certify the names and signatures of those authorized to act by the foregoing resolution.

The City of Lauderhill shall be duly protected in relying upon such certification of the secretary and shall be indemnified and saved harmless from any and all claims, demands, expenses, loss or damage resulting from or growing out of honoring, the signature of any person so certified or for refusing to honor any signature not so certified.

I further certify that the above resolution is in force and effect and has not been revised revoked or rescinded.

I further certify that the following are the name, titles, and official signatures of those persons authorized to act by the foregoing resolution:

NAME	TITLE	SIGNATURE
<u>Wilson Sanchez</u>	<u>Managing Member</u>	<u></u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>
<u> </u>	<u> </u>	<u> </u>

Given under my hand and the Seal of the said corporation

this 23rd day of October, 2024.

By: Isabella Micolta Isabella Micolta
Secretary



NOTE:

The above is a suggested form of the type of Corporate Resolution desired. Such form need not be followed explicitly, but the Certified Resolution submitted must clearly show to the satisfaction of the City of Lauderdale that the person signing the Bid and Bid Bond for the corporation has been properly empowered by the corporation to do so, on its behalf.

DOCUMENT 00650

ACKNOWLEDGEMENT OF CONFORMANCE
WITH O.S.H.A. STANDARDS

TO: THE CITY OF LAUDERHILL

We ENCO, LLC

hereby acknowledge and agree that if chosen as contractors for:

BID 2025-004 NW 82ND AVE. WATER MAIN REPLACEMENT – PHASE I

that we have the sole responsibility for compliance with all the requirements of the Federal Occupational Safety and Health Act of 1970, along with all State and Local Safety and Health regulations, and agree to indemnify and hold harmless the City of Lauderhill and its consultants, against any and all legal liability or loss the City or the Engineer may incur due to our failure to comply with such act.

Ashley Sanchez
ATTEST

ENCO, LLC
CONTRACTOR

Isabella Micolta
ATTEST

By: Wilson Sanchez

Title: Managing Member

DATE 10.23.2024

END OF DOCUMENT