(This name must match the name on your current W9 Form. The W9 will be requested at the time of award.)

A. Item No.	B. Annual Estimated Quantity	C. Description	D. Unit	E. Labor Rate	E. Estimated Annual Price (B x E)
1.	1000	Dual Check Backflow Preventer / 1 Replacement – Labor Only (as per Specifications	Each	$90.00	$90,000.00
2.	250	Complete change out ¾" AMR/AMI Meter w/ Endpoint and installation of new ¾"-1.0" Dual Check	Each	$105.00	$26,250.00
3.	250	Complete change out 1.0" AMR/AMI Meter w/ Endpoint and installation of new ¾"-1.0" Dual Check	Each	$105.00	$26,250.00
4.	3000	Complete change out ¾" AMR/AMI Meter w/ Endpoint and replacement of existing ¾"-1.0" Dual Check	Each	$78.00	$234,000.00
5.	500	Complete change out 1.0" AMR/AMI Meter w/ Endpoint and replacement of existing ¾"-1.0" Dual Check	Each	$78.00	$39,000.00
6.	500	Change out – Remove and replacement of Endpoint only and installation of new ¾"-1.0" Dual Check	Each	$70.00	$35,000.00
7.	500	Change out – Remove and replacement of Endpoint only and change out of existing *¾"-1.0"* Dual Check	Each	$70.00	$35,000.00
8.	500	Change out – Remove and replacement of Potable Meter Endpoint only	Each	$38.00	$19,000.00

A. Item No.	B. Annual Estimated Quantity	C. Description	D. Unit	E. Labor Rate	E. Estimated Annual Price (B x E)
9.	500	Change out – Remove and replacement of Reclaim Meter Endpoint only	Each	$49.00	$24,500.00
10.	500	Retro fit – consist of installation of new ¾"-1.0" Dual Check Valve on existing meter	Each	$90.00	$45,000.00
11.	14000	Complete change out – Consist of ¾" *Potable* AMR/AMI Meter with Endpoint	Each	$49.00	$686,000.00
12.	3000	Complete change out – Consist of ¾" *Reclaim* AMR/AMI Meter with Endpoint	Each	$49.00	$147,000.00
13.	100	Complete change out – Consist of 1.0" *Potable* AMR/AMI Meter with Endpoint	Each	$49.00	$4,900.00
14.	100	Complete change out – Consist of 1.0" *Reclaim* AMR/AMI Meter with Endpoint	Each	$49.00	$4,900.00
15.	100	Complete change out – Consist of 1.5" *Potable* AMR/AMI Meter with Endpoint	Each	$115.00	$11,500.00
16.	100	Complete change out – Consist of 1.5" *Reclaim* AMR/AMI Meter with Endpoint	Each	$115.00	$11,500.00
17.	100	Complete change out – Consist of 2.0" *Potable* AMR/AMI Meter with Endpoint	Each	$120.00	$12,000.00
18.	100	Complete change out – Consist of 2.0" *Reclaim* AMR/AMI Meter with Endpoint	Each	$120.00	$12,000.00

A. Item No.	B. Annual Estimated Quantity	C. Description	D. Unit	E. Labor Rate	E. Estimated Annual Price (B x E)
19.	1500	Replace Meter Box	Each	$ 30.00	$ 45,000.00
20.	10000	Labor Only – Manual Meter Reading AMR/AMI	Each	$ 1.00	$ 10,000.00
21.	10000	Labor Only – Verification of Meter Serial Numbers and End Points AMR/AMI	Each	$ 1.00	$ 10,000.00
22.	*1*	Annual Contingency Allowance for Materials/Parts/3rd Party Services not covered within these specifications. Authorization in writing, by the Pasco County Representative, is required, prior to start of the work.	Each	$500,000.00	$500,000.00
				GRAND TOTAL	$ 2,028,800.00

Start Work 10 calendar days upon receipt of Notice to Proceed

For hard copies, it is not necessary to return every page of this document with the bid; return only the pages that require signatures or information as listed.

Pasco County reserves the right to award multiple and different bidders for each completed section with qualifications submitted with this bid form.